STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 3
CONTRACT PROPOSAL
WBS Element: 3SP.207DA03SP.20314.001 and 3SP.20824.001
COUNTY: Pender, Duplin and Sampson Counties
DESCRIPTION: Emulsified Aspalt Slurry Seal on 51 Secondary Roads

in Pender, Duplin and Sampson Counties

BID OPENING: 2:00PM, Tuesday, September 14, 2010

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REG  ULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHA PTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES TH E BIDDER TO
BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRAC TORS WHEN
BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMIN ED BY THE
LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRIC AL, PLUMBING,
HEATING AND AIR CONDITIONING AND REFRIGERATION CONT RACTING AS
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF N ORTH CAROLINA.

NAME OF BIDDER N.CCONTRACTOR'S
LICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDS TO: North Carolina Department of Transportation
Lloyd G. Royal Jr. PLS
124 Division Drive
Wilmington, N.C. 28401
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance ith the following requirements. Failure to comply wih
any requirement shall cause the bid to be considered irregular and alt be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall rietdstialany manneO NOT
SEPARATE THE BID SHEET FROM THE PROPOSAL!

2. All entries on the bid sheet, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on theftwich. The unit prices for the various contract items
shall be written in figures.

4. An amount bid shall be entered on the bid sheet for every itemariibent bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shallvbiten in figures in the "Amount Bid" column of
the sheet.

5. The total amount bid shall be written in figures in the propeceptan the bid sheet. The total amount shall be

determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making ttteeotryeadjacent thereto
in ink. A representative of the Bidder shall initial the change in ink.

7. The bid shall be properly executed. All bids shall show the following infawmat

a. Name of individual, firm, corporation, partnership, or joint venture gtibgnbid.

b. Name and signature of individual or representative submitting bid anidpasititle.
c. Name, signature, and position or title of witness.

d. Federal Identification Number (or Social Security Number of Individual)

e. Contractor's License Number (if Applicable)

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditidaal bi

10. The bidder shall not add any provision reserving the right topacrereject an award, or to enter into a contract
pursuant to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIV ED IN THE DIVISION 3 OFFICE
AT 124 DIVISION DRIVE, WILMINGTON, NORTH CAROLINA 28401 BY 2: 00PM, TUESDAY,
September 14, 2010

12. The sealed bid must display the following statement on the front of the seadtope:

©

QUOTATION FOR WBS Elements:

3SP.20714.001, 3SP.20314.001 and 3SP.20824.001: Emulsified Asphalt Slural Se 51
Secondary Roads in Pender, Duplin and Sampson Counties Be Opened At 2:00 PM On
September 14, 2010

13. If delivered by mail, the sealed envelope shall be placed ithemsealed envelope and the outer envelope shall be

addressed as follows:

North Carolina Departmerf Transportation
Attention: L@l G. Royal Jr. PLS

124 Division Drive

Wilmington, NC 28401

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be madeo the lowest responsible
Bidder in accordance with Section 102 of the_Standard Spiications for Roads and
Structures 2006 The lowest responsible will be notified that his bichas been accepted
and that he has been awarded the contract. NCDOT reserveke right to reject all
bids.




STANDARD PROVISIONS
GENERAL

This contract is foEmulsified Asphalt Slurry Seal on 51 Secondary Roads in Rder, Duplin and Sampson
Counties. All work and materials shall be in accordance with gnovisions of the General
Guidelines of this contract, the Project Special Prousi the North Carolina Department of
Transportation_Standard Specifications for Roads and 8tasct2006 the North Carolina
Department of Transportation Roadway Standards Drawings 20@6he current edition of the
Manual on Uniform Traffic Control DevicgdMUTCD).

The Contractor shall keep himself fully informed dffedderal, State and local laws, ordinances,
and regulations, and shall comply with the provisions Sefction 107 of the_ Standard

Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES

CTLD_DDC

The date of availability for this project is October 4, 2010 The Contractor may begin work
prior to this date upon approval of the Engineer or his duthorized representative. If such
approval is given, and the Contractor begins work pt@rthe date of availability, the

Department of Transportation will assume no respoitgiddr any delays caused prior to the
date of availability by any reason whatsoever, and satdys, if any, will not constitute a valid

reason for extending the completion date.

No work will be permitted and no purchase order will baasisuntil all required bonds and
prerequisite conditions and certifications have beenfeati

The completion date for this project is December 15, 201(No extensions will be authorized
except as authorized by Article 108-10 of the Standard Sqesdfins.

The observation period for the thermoplastic pavememkimgs is not a part of the work to be
completed by the completion date for this contractaed above. The observation period shall
be warranted by the payment and performance bond.

Liguidated damages for this contract are Three Hundred and-ifty Dollars ($350.00) per
calendar day.

ACT OF GOD
(12-19-06) SP 1 G151

Revise the 2006 Standard Specifications as follows:



Page 1-69, 107-18 Contractor’'s Responsibility for Work, @ first paragraph, last sentence,
replace the wortkgally with the wordcontractually

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division 3jiBaer, Division of Highways, North
Carolina Department of Transportation, acting directly tbrough his duly authorized
representatives.

The Engineer will decide all questions which may ariséoathe quality and acceptability of
work performed and as to the rate of progress of the \atirfuiestions which may arise as to the
interpretation of the contract, and all questions akdatceptable fulfilment of the contract on
the part of the Contractor. His decision shall be farad he shall have executive authority to
enforce and make effective such decisions and orders a€dhegactor fails to carry out
promptly.

AVAILABILITY OF FUNDS - CONTRACT TERMINATION

Payments on this contract are subject to availability of fundd@sated by the General Assembly.
If the General Assembly fails to allocate adequate funddD#partment reserves the right to
terminate this contract.

In the event of termination, the Contractor shall be given genritotice of termination at least 60
days before completion of scheduled work for which funds are availabtee Event of termination,
the Contractor shall be paid for the work already performed in @aacoe with the contract
specifications.

BANKRUPTCY

The Department of Transportation, at its option, may terminatedhtract upon filing by the
Contractor of any petition for protection under the provisions of galeffal Bankruptcy Act.

The Department of Transportation, at its option, may terminatedhtract upon filing by the
Contractor of any petition for protection under the provisions of galeffal Bankruptcy Act.

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of #hcontract exceeds
$1,200,000.00 the bid will not be considered for award.



CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION
OF TIME

Any claims for additional compensation and/or extensions ofdimpletion date shall be submitted
to the Division Engineer with detailed justification within thi(80) days after receipt of the final
invoice payment. The failure of the Contractor to submit the ctimi¢hin thirty days shall be a
bar to recovery.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) SP1G140

If the Contractor elects to file a written claimrequests an extension of contract time, it shall be
submitted on th&€ontractor ClaimSubmittal Form (CCSFavailable through the Construction
Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunitdoramuals/

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred pert@684) of the contract amount,
conditioned upon the faithful performance of the contiraeiccordance with specifications and
conditions of the contract is required for Construttiontracts of $300,000 or more. Such bond
shall be solely for the protection of the North Carolrepartment of Transportation and the
State of North Carolina.

A payment bond in the amount of one hundred percent (100&6¢ @bntract amount,
conditioned upon the prompt payment for all labor or nmetefor which the Contractor, or his
subcontractors, are liable is required for Constructaniracts greater than $300,000. The
payment bond shall be solely for the protection of peysw firms furnishing materials or
performing labor for this contract for which the Contoaas liable.

The successful bidder, within fourteen (14) days after nofieavard, shall provide the
Department with a contract payment bond and a cometirmance bond each in an amount
equal to 100 percent of the amount of the contract.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right tadeeal default of contract for breach by
the Contractor of any material term or condition of the contractaulleof contract shall be in
accordance with the terms, conditions, and procedures of Article 108-93tktieard

Specifications.
ENGINEERING CONTROL

Engineering control and inspection will be by the North Carolina Deygautt of Transportation. The
Contractor will cut test samples as directed by the EngineerNdth Carolina Department of
Transportation will set all necessary grades for pipe, dif@drgaasonry drainage structures. All
other field engineering will be the responsibility of the Contnaand considered as incidental to the
project bid.


http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/

EROSION, SILTATION, AND POLLUTION CONTROL

The Contractor shall exercise every reasonable precaution andltakcessary measures
throughout the life of the project to prevent erosion, siltadon, pollution in accordance with
Section 107-13 of the Standard SpecificatioBdt fence and erosion control measures shall be
installed in

accordance with the plans for this project, Section 1605 of the SthBdacificationsand in
locations directed by the Engineer or his representative.

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certditstor to satisfy preliminary
requirements necessary to issue the purchase order will ratitetengrounds for extension of the
contract time. If the Contractor has fulfilled all prelimyaequirements for the issuance of a
purchase order, and the purchase order authorization is nobte/ajethe date of availability, the
Contractor shall be granted an extension equal to the number of calegydahe purchase order
authorization is delayed after the date of availability.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue,NMa@ G.S.§ 133-34t is unlawful for
any vendor or contractor (i.e. architect, bidder, comdractonstruction manager, design
professional, engineer, landlord, offeror, seller,ceuractor, supplier, or vendor), to make gifts
or to give favors to any State employee of the Gow&sridabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Saf€wtural Resources, Environment and
Natural Resources, Health and Human Services, Juvenileelasid Delinquency Prevention,
Revenue, Transportation, and the Office of the Governbhis prohibition covers those vendors
and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past ge
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requeats and exemptions, vendors and
contractors are encouraged to review Executive Order 2G&h@® 133-32

Executive Order 24 also encouraged and invited other Statecidgeto implement the
requirements and prohibitions of the Executive Orderé@o #tgencies. Vendors and contractors

should contact other State Agencies to determine ifettagencies have adopted Executive
Order 24.

INSPECTION

All work shall be subject to inspection by the Engineearat time. Routinely, the Engineer will
make periodic inspections of the completed work. It willthee responsibility of the Contractor to

v



keep the Engineer informed of his proposed work plan andubanis written reports of work
accomplished on a frequency to be determined by the Engineer

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC:
(12-19-06)(Rev 3-16-10) SP1 G151

Revise the2006 Standard Specificatioas follows:

Page 1-60, 107-2 Assignment of Claims Vqideplace the reference froéhS. 143-3.30 G.S.
143B-426.40A.

Page 1-69, 107-18 Contractor's Responsibility for Workin the first paragraph, last sentence,
replace the wortkgally with the wordcontractually.

LIABILITY INSURANCE
(11-18-08) SP1 G80

Page 1-68, Article 107-16 is amended to include the following athrst, second, third and
fourth paragraphs:

The Contractor shall be liable for any losses ramyiiiom a breach of the terms of this contract.
The Contractor shall be liable for any losses duéé¢oniegligence or willful misconduct of its
agents, assigns and employees including any sub-contradimts causes damage to others for
which the Department is found liable under the Torts Glakut, or in the General Courts of
Justice, provided the Department provides prompt notice toCiatractor and that the
Contractor has an opportunity to defend against such claifiiee Contractor shall not be
responsible for punitive damages.

The Contractor shall at its sole cost and expensenadota furnish to the Department an original
standard ACORD form certificate of insurance evidencingroeroial general liability with a
limit for bodily injury and property damage in the amount$%,000,000.00 per occurrence and
general aggregate, covering the Contractor from claimdamages for bodily injury, personal
injury, or for property damages which may arise from dpegaunder the contract by the
employees and agents of the Contractor. The refjlimet of insurance may be obtained by a
single general liability policy or the combination of angeal liability and excess liability or
umbrella policy. The State of North Carolina shallf@med as an additional insured on this
commercial general liability policy. The policy mayntain the following language as relates to
the State as an additional insured: “This insurance wgpeact to the additional insured applies
only to the extent that the additional insured is hedMbld for your or your agent’s acts or
omissions arising out of and in the course of operapen®rmed for the additional insured.”

The Contractor shall maintain all legally required insgea coverage, including without
limitation, worker’'s compensation and vehicle liabilityy the amounts required by law.
Providing and maintaining adequate insurance coverage is aahabtigation of the contractor
and is of the essence of this contract. All such ima@ahall meet all laws of the State of North
Carolina. Such insurance coverage shall be obtained dampanies that are authorized to
provide such coverage and that are authorized by the Colmngis®f Insurance to do business
in North Carolina. The Contractor shall at all tineesnply with the terms of such insurance
policies.



Upon execution of the contract, provide evidence ofabeve insurance requirements to the
Engineer.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling atidges accordance with Section 106
of the_Standard Specificatioasd the Department's "Materials and Test Manual." However the
Engineer may reduce the frequency of sampling and testing where heitlappnspriate for the
project under construction.

The Contractor shall furnish the applicable certifications acdmentation for all materials as
required by the Standard SpecificatioMdaterial which is not properly certified will not be
accepted.

Delivery tickets for all asphalt material shall be furnisheddcordance with Section 106-7 of the
Standard Specificatiorend shall include the following information:

NCDOT Work Order Number
Date
Time issued
Type of Material
Gross weight
Tare Weight
Net weight of material
Plant Location
. Truck Number
10. Contractor's name
11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink
13. Job mix formula number (if for asphalt plant mix)
Asphalt Plant Certification Number (if for asphalt plant mix)

CoNOOR~WNE

MINIMUM WAGES
(7-21-09) 75

FEDERAL: The Fair Labor Standards Act provides that with oertxceptions every
employer shall pay wages at the rate of not less 8#&viEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides thatrgvemployer shall pay
to each of his employees, wages at a rate of nottiess SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed bis tontract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor empdbgn this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour



The minimum wage paid to all unskilled labor on this cactt shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the applicationtloit act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Depantof Transportation for any changes in
the minimum wage laws, Federal or State. It is @sponsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting histicut.

ON-THE-JOB TRAINING:
(10-16-07) (Rev 7-21-09) Z-10

Description

The North Carolina Department of Transportation wdmanister a custom version of the
Federal On-the-Job Training (OJT) Program, commonly nedeto as the Alternate OJT
Program. All contractors (existing and newcomers) ballautomatically placed in the Alternate
Program. Standard OJT requirements typically assaocwité individual projects will no longer
be applied at the project level. Instead, these regeinés will be applicable on an annual basis
for each contractor administered by the OJT Programealytam

On the Job Training shall meet the requirements of 23 CFR@8(Qb), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractorttain employees on Federal, State and
privately funded projects located in North Carolina.wdwger, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and womeratdyourneyman level status is a
primary objective of this special training provision. Acdogly, the Contractor shall make
every effort to enroll minority and women as traingethe extent that such persons are available
within a reasonable area of recruitment. This trainingrag@ment is not intended, and shall not
be used, to discriminate against any applicant for trainihgther a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, vdlgadraining goals for a calendar
year based on the contractors' past three years’ g@mit the contractors' anticipated upcoming
year’s activity with the Department. At the beginnofgeach year, all contractors eligible will
be contacted by the Department to determine the numbeximées that will be assigned for the
upcoming calendar year. At that time the Contractall snter into an agreement with the
Department to provide a self-imposed on-the-job training prodoa the calendar year. This
agreement will include a specific number of annual trainirejggagreed to by both parties. The
number of training assignments may range from 1 to 15 peéractor per calendar year. The

10



Contractor shall sign an agreement to fulfill treximual goal for the year. A sample agreement
is available at www.ncdot.org/business/ocs/ojt/.

Training Classifications
The Contractor shall provide on-the-job training aimedd@teloping full journeyman level

workers in the construction craft/operator positionsiefé?ence shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training clasgfisaand their respective training
requirements that may be used by the contractors. Vowthe classifications established are
not all-inclusive. Where the training is oriented towaodstruction applications, training will
be allowed in lower-level management positions such &iseoéngineers and estimators.
Contractors shall submit new classifications for spegifb functions that their employees are
performing. The Department will review and recommendaioeeptance to FHWA the new
classifications proposed by contractors, if applicableewNclassifications shall meet the
following requirements:

Proposed training classifications are reasonable andstieabased on the job skill
classification needs, and

The number of training hours specified in the training clasdibn is consistent with
common practices and provides enough time for the tramebtain journeyman level
status.

The Contractor may allow trainees to be trained bylec@ntractor provided that the Contractor
retains primary responsibility for meeting the trainingl @his provision is made applicable to
the subcontract. However, only the Contractor wileree credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or traineeadh occupation shall be in their first
year of apprenticeship or training. The number of traiskad be distributed among the work
classifications on the basis of the contractor'sdseand the availability of journeymen in the
various classifications within a reasonable area otifgoent.

No employee shall be employed as a trainee in anyifa@as®n in which they have successfully

completed a training course leading to journeyman levélistar in which they have been
employed as a journeyman.

11
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Records and Reports

The Contractor shall maintain enrollment, monthly asw@impletion reports documenting
company compliance under these contract documents. e Ttiesuments and any other
information as requested shall be submitted to the O3g@r&mn Manager.

Upon completion and graduation of the program, the Cdoiraball provide each trainee with a
certification Certificate showing the type and lengthkraining satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an imiaad Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduatingcpsey based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act)niMum pay shall be as follows:

60 percent of the journeyman wage for the first hatheftraining period

75 percent of the journeyman wage for the third quartdveofraining period
90 percent of the journeyman wage for the last quartiéreataining period

In no instance shall a trainee be paid less thanoited minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will $atisoth the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee ewygdboby him on the contract work who is
currently enrolled or becomes enrolled in an approved prograhwho receives training for at
least 50 percent of the specific program requirementindea will be allowed to be transferred
between projects if required by the Contractor’s sclesbiwlorkload to meet training goals.

If a contractor fails to attain their training assignisefior the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required trainingdacordance with these contract
documents.

PAYMENT AND RETAINAGE

P&R_DDC
8-06-2009

The Contractor may submit a request for partial paymeiat monthly basis, or other interval as
approved by the Engineer. Compensation for all pay isdral be in accordance with the
Standard SpecificationsThe amount of partial payments will be based on tdw
accomplished and accepted as the last day of the approveednizy.

12



All requests for payment shall be made on the form fhetigo the Contractor by the
Department of Transportation. The form shall be detefy and legibly filled out with all
appropriate information supplied and shall be signed by doazed representative of the
Contractor.

All invoices must be accompanied with the DBE-IS form eveifi no Subcontractors
payments were made. Payment request shall not be processdthout said form filled out
and attached.

If the request for payment is made by Contractor’s Irejdiee Invoice shall be submitted in
triplicate to:

North Carolina Department of Transportation
Attention: A.H.Thornton Jr.

220 North Blvd.

Clinton, N.C. 28328

Minority Business (MB) and Women'’s Business (WB) partitigrashall be listed in the
appropriate spaces on all requests for payment. If the participation the word “None” or
the figure “0” shall be entered. An amount equal to fiveqer (5%) of the total amount due on
the partial pay estimate will be deducted and retainedafteil the final inspection. One
hundred percent (100%) payment shall be made after sudosssipletion of the work as
verified by the final inspection.

POSTED WEIGHT LIMITS

The Contractor's attention is directed to the fact thatmany primary and secondary
roads and bridges are posted with weight limits less thathe legal limit. The Contractor
will not be allowed to exceed the posted weight limitsnitransporting materials or
equipment to the project. The Contractor should make ahorough examination of all
maps and haul routes on this project.

PREQUALIFICATION TO BID ON POC’S

BeginningJuly 1, 2009 any firm that wishes to perform work on Division P@sh Order Contracts as either the
prime contractor or as a subcontractor on the projest tre prequalified for the type of work they wish to qerf.
Firms that wish to bid on these projects as the pdoméractor must be prequalified prior to submitting a Bidns
that wish to perform as a subcontractor to the priomractor must be prequalified prior to beginning work @n th

project

For the purposes of prequalification, any firm that isenity prequalified as a prime or a subcontractor on aentr
let projects for the appropriate work codes is coneitletigible to work and/or bid on Purchase Order Conteects
long as other items such as bonding and license requiteroe the contract are met.

13



Information regarding the requirements to become prdipataéis a Purchase Order Contract contractor, including
the application to become prequalified if you are naaly prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-22 of the Standard Specifications,ah&&&tor shall comply with

all applicable Federal, State, and local laws, ordinances, andtregsiigoverning safety, health, and
sanitation, and shall provide all safeguards, safety devices, and protectpreeguand shall take
any other needed actions, on his own responsibility that arenadaly necessary to protect the life
and health of employees on the job and the safety of the publia anotéct property in connection
with the performance of the work covered by the contract.

SAFETY VESTS: 6-19-0&

All Contractors' personnel, all subcontractors and heisonnel, and any material suppliers and
their personnel shall wear a reflective vest or outengat conforming to the requirements of
MUTCD at all times while on the project.

SP1G139

SUBCONTRACTS

The Contractor shall not sublet, sell, transfer, assign orveideedispose of this contract or any
portion thereof; or his right, title, or interest thereinthout written consent of the Engineer.
Subletting of this contract or any portion of the contract shall confothetoequirements of Article
of 108-6 of the Standard Specifications

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contmacshall provide one permanent employee
who shall have the authority and capability for overedponsibility of the project and who shall

be personally available at the work site within 24 howtica. Such employee shall be fully

authorized to conduct all business with the subcontrgctorsnegotiate and execute all

supplemental agreements, and to execute the orders ciafiseof the Engineer.

At all times that work is actually being performed, thentCactor shall have present on the
project one competent individual who is authorized tdraa supervisory capacity over all work
on the project, including work subcontracted. The indiMiduao has been so authorized shall
be experienced in the type of work being performed and bkalully capable of managing,
directing, and coordinating the work; of reading and thorqughtierstanding the contract; and
receiving and carrying out directions from the Engineer orahtborized representatives. He
shall be an employee of the Contractor unless otheapigeoved by the Engineer.

The Contractor may, at his option, designate one grapldo meet the requirements of both

positions. However, whenever the designated employeabsent from the work site, an
authorized individual qualified to act in a supervisory cagamitthe project shall be present.
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TEMPORARY SUSPENSION OF WORK

In accordance with Article 108-7 of the Standard SpecificatitvesEngineer will have the authority
to suspend the work wholly or in part, any written order for such pea®tie may deem necessary
for any of the following reasons.

1. Conditions considered unfavorable for the suitable prosecutitwe evork, or

2. The Contractor’s failure for correct conditions unsafe forkwan or the general public, or
3. The Contractor has not carried out orders given to him by the Emgore

4. The Contractor’s failure to perform any provisions of the contract.

No extension of the completion date will be allowed for the aboysesssons except as may be
provided for in Article 108-10.

TRAFFIC CONTROL AND WORK ZONE SAFETY

The Contractor shall maintain traffic during construci@nd provide, install, and maintain all
traffic control devices in accordance with these prageadelines, the Project Special Provisions,
North Carolina Department of Transportation Standard ifige®ns for Roads and Structures
and the current edition of the Manual of Uniform Traffiontrol DevicesMUTCD).

The Contractor shall utilize complete and proper waftintrols and traffic control devices
during all operations. All traffic control and traffiomtrol devices required for any operation
shall be functional and in place prior to the commerex@ of that operation. Signs for
temporary operations shall be removed during periods offiwityg. The Contractor is required
to leave the project in a manner that will be safe tdrénesling public and which will not
impede motorists.

Traffic movements through lane closures on roads withvixay traffic shall be controlled by
flaggers stationed at each end of the work zone. uatgins where sight distance is limited, the
Contractor shall provide additional means of controllnadfic, including, but not limited to,
two-way radios, pilot vehicles, or additional flagger¢éaggers shall be competent personnel,
adequately trained in flagging procedures, and furnished with psafetly devices and
equipment, including, but not limited to, safety vests aog/slow paddles.

All personnel when working in traffic areas or areaslase proximity to traffic shall wear an
approved safety vest, or shirt or jacket which meetsdlwe cequirements of the Manual of
Uniform Traffic Control Device§MUTCD).

The Contractor shall comply with all applicable Fetleé8gate, and local laws, ordinances, and
regulations governing safety, health, and sanitation, aadtisiovide all safeguards, safety
devices, and protective equipment, and shall take any ¢keled actions, on his own
responsibility that are reasonably necessary to prttedife and health of employees on the job
and the safety of the public, and to protect property in@cton with the performance of the
work covered by the contract.

Failure to comply with any of the requirements for saéetd traffic control of this contract shall
result in suspension of work as provided in subarticle 183-Gfthe_Standard Specificatians
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UTILITY CONFLICTS
It shall be the responsibility of the Contractor to contact alcedteutility owners and determine the
precise locations of all utilities prior to beginning constirtti Utility owners shall be contacted a
minimum of 48 hours prior to the commencement of operations. Speaalel be used in
working around or near existing utilities, protecting them when sacgs$o provide uninterrupted
service. In the event that any utility service is interupted, thér&war shall notify the utility owner
immediately and shall cooperate with the owner, or his repi@sen in the restoration of service in

the shortest time possible. Existing fire hydrants shall bedamgissible to fire departments at all
times.

The Contractor shall adhere to all applicable regulations alwvfakcepted safety procedures when
working in the vicinity of utilities in order to insure the sgfef construction personnel and the
public.

WORKERS’ COMPENSATION INSURANCE
Pursuant to N.C.G.S. 8 97-19, all contractors of the Department of Traaigposare, prior to
beginning services, required to show proof of coverage issued by a workepgmgation insurance
carrier, or a certificate of compliance issued by the Depattofdnsurance for self-insured
subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespettivhether
subcontractors have regularly in service fewer than threeogegd in the same business within the
State of North Carolina, and subcontractors shall be hereinafitx inder the Workers’
Compensation Act for payment of compensation and other benefgsetmployees for any injury or
death due to an accident arising out of and in the course of parfoenof the work insured by the

subcontractor.
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STANDARD SPECIAL PROVISION

ERRATA
(7-21-09) — 2.4

Revise thestandard Specifications for Roads and Structures July 80G#8I projects as follows:
Division 1

Page 1-1, replace AREA - American Railway Engineering éiason with American Railway

Engineering and Maintenance of Way Association.

Page 1-7, remove-L- in middle of page after INVITATION TO BID and before
LABORATORY.

Page 1-25, 102-16(R), move 2nd paragraph to left margin.ntitia part of this subarticle, but
part of the entire article.

Division 2
Page 2-9, Subarticle 225-1(C)* paragraph, ® line, last word, add a “d” to make the word
grade becomgraded.
Page 2-15, Subarticle 226-3, 5th paragraph, first line, refd@ceordin with the words.
Page 2-23, Subarticle 235-4(B)(9), at the end of the sentegplace finished greater with

finishedgrade.
Page 2-28, Article 260-3, First paragraph, second line, rerhewsdrdfoot

Division 3
Page 3-13, Article 340-4, Second paragraph, change FlowabléIBadklowableFill
Division 4
Page 4-29, Article 420-13(A) Description, change referenae 8ection 1082 térticle 1081-
6.
Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-i/(B) herein.
Page 4-70, Article 442-13(B) Second sentence, change SSPC68BEtodeSPC Guidé.

Pages 4-72, 4-74, 4-76, at the top of the page, substitute ddedpeSection 452 with Section
450.

Page 4-79, at the top of the page, substitute the headitigr450 with Sectiod52

Page 4-80, change 452-7 to 45at the top of the page.

Page 4-80, change Pay Item __ Steel Pile Retaining WaBhetb Pile Retaining Walls.

Page 4-88, 462-4, Title, Replace last word Measurement hativordPAYMENT
Division 5

Page 5-8, Article 501-15 Measurement and Payment, delete tipadttraph that begins The
guantity of lime, measured as provided ...

Page 5-14, Article 520-11 Measurement and Payment, first pphagiecond line, deletell be.
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Division 6
Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5184.

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs feométgin to the right
under the number (13).

Page 6-43, Article 610-8, 4th paragraph, remove thetlfiest

Page 6-44, 2nd full paragraphi' 4¢entence, delete the firahd and addtransverse just before
cross-slope control.

Page 6-51, at the top of the page, &16-14 on the same line, and just before the heading
MAINTENANCE.

Page 6-53, Article 620-4 sixth paragraph, second line; the thatcghould b&hich.
Page 6-66, title, Replace EXISTNG wHEXISTING

Page 6-66, Article 657-1, Description, first sentence, repifs/AR (hot-poured rubber asphalt
with hot applied joint sealer.

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Aspitiathe following:

Item Section
Hot Applied Joint Sealer 1028-2

Page 6-67, at the top of the page, substitute the headitigr5@54 with Sectiog57.

Page 6-67, Article 657-3 Construction Methods, 2nd paragrapbceePS/AR sealant witot
applied joint sealer.

Page 6-71, 660-9(B)(1), Replace the first sentence of gigoliragraph with the following:

Using the quantities shown inTable 660-1, apply asphalt material to the existing surface
followed by an application of No. 78 M or lightweight aggregate

Page 6-89; Add a period at the end of the last sentence bbttom of the page.

Page 6-90, Article 663-5, first paragraph, first sentencehgeh&00F tdb0°F; third paragraph,
fourth sentence change 3250R325°F.

Division 7
Page 7-12, at the top of the page, substitute the headitigr5é10 with Sectioi@00.
Page 7-15, Article 710-9, 4th paragraph, last line, change 710-td.{BP-D(B).

Division 8
Page 8-13, Article 808-3, 4th Paragraph, third line, replaceazaton withExcavation
Page 8-35, Article 848-2, Item: Replace Cncrete @ahcrete
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Division 9
Page 9-2, ad€f01-3 just before CONSTRUCTION METHODS
Division 10

Page 10-12, near bottom of page a@ before Proportioning and Mixing of Modified
Compositions, which should be bold type.

Page 10-28, at the top of the page, substitute Sectidhf@00005.

Page 10-54, Subarticle 1018-2A), First line, substiBdefor Il, third line, substitutgB)(2) for
l1-b.

Pages 10-56, 10-58, 10-60 at the top of the page, substitutenSEz1® with Sectiod020.
Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to

Page 10-84, Article 1042-2 Testing, last sentence, replacerdie alterations with the word
cycles.

Page 10-100, Table 1056-1, replace on the line for TrapezoidaStreagth:

Type 1 Type 2 Type 3 Type 4
Class A Class B/  Soil Stabilization
451b 751b -- -- 751b

Page 10-116, Subarticle 1070-10, first paragraph, second sentkhoejust before cold-forged
sleeve.

Pages 10-136 through 10-147, at the top of the page, substittimm3€34 with Sectiod072.

Page 10-157, Article 1077-11, first paragraph, change the refdrenc&ubarticle 420-18(B) to
Subarticle 42Qt7(B).

Page 10-200, Subarticle 1080-14(B), change reference to ASTMBD335
Page 10-211, at the top of the page, substitute Section 108%euition1082.
Page 10-229, adtD88-6 BLANK on the line above 1088-7 TUBULAR MARKERS.

Page 10-244, add089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12
FLAGGER.

Page 10-272, delete Article 1098-6 in its entirety. Renumb@riés 1098-7 through 1098-17 as
Articles 1098-6 through 1098-16 consecutively.

Division 12
Page 12-21 Add266-2 just before the heading MATERIALS.

Division 14
Page 14-33, Article 1413-6, first paragraph, first sentenst lifie, replace madeith paid for.
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Division 15

Page 15-2 add500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY
WORK.

Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line withfadhewing: Provide
shielding or shoring as required under Section 150 or as required elsewhere in the
contract.

Page 15-5, ad#i505-6 on the same line and just before the heading MEASUREMEND
PAYMENT. (Remove the period after PAYMENT.)

Page 15-6, Article 1505-6(3), delete Section 1175and replace it wittelsewhere in the
contract

Page 15-8, ad#i510-4on the same line and just before the heading MEASUREMEND
PAYMENT.

Page 15-10, substituBl ANK for CONSTRUCTION REQUIREMENTS on the same line
and just before 1515-4.

Page 15-10, substitu@ONSTRUCTION REQUIREMENTS for General Requirements
Page 15-10, Article 1515-4, adid) just before the bolded Fire Hydrants.
Page 15-13, Article 1520-3, 8th paragraph, jpigd after diameter.

Page 15-22, add540-3 on the same line and just before the heading CONSTRORTI
REQUIREMENTS.

Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT wWEASUREMENT
AND PAYMENT.
Division 16

Page 16-12, Subarticle 1632-1(C) ¥ Inch hardware cloth, chaageinimum width from
24 inches to 48 inches.

END
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PROJECT SPECIAL PROVISIONS

NOTES TO CONTRACTOR
The Contractor's attention is directed to the follayvi

The Contractor shall not close more than one ldmeaffic without prior approval of the
Engineer.

Portable "Road Construction Ahead" signs may be useduiofipost mounted signs, as directed
by the Engineer.

The Standard Specifications, Section 104-5, "Overruns andrtims of Contract Quantities” is
amended to exclude the item of "Borrow Excavation".

The resurfacing of streets forming a part of the Urbaste®y shall be coordinated with the
appropriate Municipal Official so parking may be removed duconstruction.

The Paved Shoulders shall be resurfaced at the sapgead@resently exists.

Prior to resurfacing, the existing pavement markersare to be
removed and the depressions filled with an approvesurface mix.
No direct payment will be made for performing thiswork. The
markers removed will become the property of the camactor.

The Standard Specifications, Section 610-7, "Transportafidsphalt Mixture" is amended to
include the following: "All covers shall extend down ovee sides and back of the vehicle body
for a distance of 12 inches and shall be securely faktene

The Standard Specifications, Section 1660 "Holding Mulckimgnded to add: "On any section
of roadway where traffic is to be maintained or allowladng construction, straw is to be first
crimped, then within six feet of the edge of pavementpgtication of asphalt tack will also be
required. Straw mulch to be of sufficient length and ¢y&di withstand the crimping operation
and provide adequate ground cover. Crimping equipment including powere shall be subject
to the approval of the Engineer providing that maximum sgaai crisper blades shall not
exceed eight inches. "

The contractor will not be allowed to use compaction equipent in the vibratory mode on
any Type “A” and Type “B” superpave mixes. The contractor will be required to obtain
densities in accordance with specifications. The contractanay add additional compaction
equipment at his option in order to achieve the required dnsities.

Shoulders must be completed prior to application of tbhptastic pavement marking edgelines.
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DISADVANTAGED BUSINESS ENTERPRISE (POC AND MUNICIPA LITIES):
(10-16-07)(Rev 10-20-09) SP1G62

Policy

It is the policy of the North Carolina Departmentloénsportation that Disadvantaged Business
Enterprises (DBEs) as defined48 CFR Part 26shall have the equal opportunity to compete
fairly for and to participate in the performance of traats financed in whole or in part by
Federal Funds.

Obligation

The Contractor, subcontractor, and sub-recipient giatlldiscriminate on the basis of race,
religion, color, national origin, age, disability sex in the performance of this contract. The
Contractor shall comply with applicable requirements4® CFR Part 26in the award and
administration of federally assisted contracts. ufailby the Contractor to comply with these
requirements is a material breach of this contrabichvmay result in the termination of this
contract or such other remedy, as the Department deecessary.

Definitions

Commitment The approved DBE participation submitted by the prime eotdr during the
bidding process.

Committed DBE Any DBE listed on the DBE commitment list approvedtihy Department at
the time of bid submission or any DBE utilized as aaepmhent for a DBE firm listed on the
commitment list.

Department North Carolina Department of Transportation

Municipality - The entity letting the contract, when this provsion
refers to the Department or DOT, it shall mean murgipality, if
applicable.

Disadvantaged Business Enterprise (DBE)A firm certified as a Disadvantage Business
Enterprise through the North Carolina Unified CertificatRrogram.

Goal- The DBE participation specified herein

Letter of Intent —“Written documentation of the bidder/offeror's commitmémtuse a DBE
subcontractor and confirmation from the DBE that pasticipating in the contract.

Manufacturer- A firm that operates or maintains a factory or leigghment that produces on the
premises the materials or supplies obtained by the Goitra

Regular Dealer- A firm that owns, operates, or maintains a storeyelwouse, or other
establishment in which the materials or supplies reduoethe performance of the contract are
bought, kept in stock, and regularly sold to the public inuheal course of business. A regular
dealer engages in, as its principal business and in its awa, ke purchase and sale or lease of
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the products in question. A regular dealer in such bulk ies1seel, cement, gravel, stone, and
petroleum products need not keep such products in stock, Wns @r operates distribution
equipment. Brokers and packagers are not regarded as otanefs or regular dealers within
the meaning of this section.

Form RS-1-D Form for subcontracts involving DBE subcontractoresiittg to the agreed upon
unit prices and extensions for the affected contract items

North Carolina Unified Certification Rogram - A program that provides comprehensive
information to applicants for certification, suchttlaa applicant is required to apply only once
for a DBE certification that will be honored by adlcipients of USDOT funds in the state and
not limited to the Department of Transportation only.heTCertification Program is in
accordance witd9 CFR Part 26

Standard Specifications The general term comprising all directions, provisions, and
requirements contained or referred to in terth Carolina Department of Transportation
Standard Specifications for Roads and Structued any subsequent revisions or additions to
such book that are issued under the Stgpplemental Specificatians

USDOT- United States Department of Transportation, includmegQffice of the Secretary, the
Federal Highway Administration (FHWA), the Federahiisit Administration (FTA), and the
Federal Aviation Administration (FAA).

Contract Goal

The following goal for participation by Disadvantaged BussnEsterprises is established for
this contract:

Disadvantaged Business Enterprises

(A) If the goal is more than zerthe Contractor shall exercise all necessary aasoreble
steps to ensure that Disadvantaged Business Enterprisegppte in at least the percent
of the contract as set forth above as the goal.

(B) If the goal is zerpthe Contractor shall continue to recruit the DBEs rapart the use of
DBEs during the construction of the project. A good faftbrt will not be required with
a zero goal.

Contract Requirement

The approved DBE participation submitted by the Contracball be the Contract
Requirement.
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Certified Transportation Firms Directory

Real-time information about firms doing business witke thepartment and firms that are
certified through North Carolina’s Unified Certificati®ttogram is available in the Directory of
Transportation Firms. The Directory can be accesseléblrk on the Department’s homepage
or by enteringhttps://apps.dot.state.nc.us/vendor/directorythe address bar of your web
browser. Only firms identified as DBE certified inetibirectory can be utilized to meet the
contract goals.

The listing of an individual firm in the Department’s etitory shall not be construed as an
endorsement of the firm’s capability to perform certaark.

Listing of DBE Subcontractors in Contract

Only those DBE firms with current certification arecaptable for listing in the bidder's
submittal of DBE participation. The Contractor shallicade the following required
information:

(A) If the goal is more than zerbidders, at the time the bid proposal is submitted, shall
submit a listing of DBE participation on the appropriabenf (or facsimile thereof)
contained elsewhere in the contract documents in dodethe bid to be considered
responsive. Bidders shall indicate the total dollar valuine DBE participation for the
contract. If the bidder has no DBE participation, tiségll indicate this on the form
“Listing of DBE Subcontractors” by entering the word omtoer zero. This form shall
be completed in its entirety.Blank forms will not be deemed to represent zero
participation. Bids submitted that do not have DBE participation ingédaon the
appropriate form will not be read publicly during the operofdpids. The Department
will not consider these bids for award and the propoghbbe/returned to the bidder.

(B) If the goal is zerobidders at the time the bid proposal is submitted, shedl ¢ne word
“zero” or number “0” or if there is participation, add th&lue on the “Listing of DBE
Subcontractors” (or facsimile thereof) contained elsaw in the contract documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the biddieror's commitment to use a DBE
subcontractor whose participation it submits to meebraract goal and written confirmation
from each DBE, listed in the proposal, indicating thearticipation in the contract. This
documentation shall be submitted on the Department’s filed “Letter of Intent to Perform as
a Subcontractor”. This letter of intent form is dable at:
http://www.ncdot.org/doh/preconstruct/ps/contracts/lettetent. pdf It shall be received in the
office of the (Officer/Engine¢rno later than (Time of Dayof the (No. of Dayscalendar day
following opening of bids.

If the bidder fails to submit the letter of intent from each committed
DBE listed in the proposal indicating their participation in the
contract, the DBE participation will not count toward meeting the
goal.
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Counting DBE Participation Toward Meeting DBE Goal of Zero orMore

(A)

(B)

(©)

If a firm is determined to be an eligible DBE firmhet total dollar value of the
participation by the DBE will be counted toward the cacitrrequirement. The total
dollar value of participation by a certified DBE will lmsed upon the value of work
actually performed by the DBE and the actual payments 6 fdBis by the Contractor.

When a DBE performs as a participant in a joint venttine Contractor may count
toward its DBE goal a portion of the total value of ggpation with the DBE in the joint
venture, that portion of the total dollar value beindistinct clearly defined portion of
work that the DBE performs with its forces.

(1)

(2)

3)

The Contractor may count toward its DBE requirememnly expenditures to
DBEs that perform a commercially useful function e twork of a contract.
A DBE performs a commercially useful function whenist responsible for
execution of the work of the contract and is carrying airesponsibilities by
actually performing, managing, and supervising the work involveal.perform
a commercially useful function, the DBE shall alsarégponsible with respect to
materials and supplies used on the contract, for neggtigtice, determining
quality and quantity, ordering the material and installingef@happlicable) and
paying for the material itself. To determine whetheDBE is performing
a commercially useful function, the Department (Ih$dunicipality Name and
delete Department, if applicableill evaluate the amount of work subcontracted,
industry practices, whether the amount the firm ise¢@é#id under the contract is
commensurate with the work it is actually performing amdRBE credit claimed
for its performance of the work, and other relevaniofiesc

A DBE may enter into subcontracts. Work that aED&ibcontracts to another
DBE firm may be counted toward the contract requiremémork that a DBE
subcontracts to a non-DBE firm does not count towarcctiméract requirement.
If a DBE contractor or subcontractor subcontractgyaifstantly greater portion
of the work of the contract than would be expectedthan basis of standard
industry practices, the DBE shall be presumed not to bdorpeng
a commercially useful function. The DBE may presevidlence to rebut this
presumption to the Department (Insert Municipality Namedelete Department,
if applicable) for commercially useful functions. The Departmer{issert
Municipality Name andlelete Department, if applicabldgcision on the rebuttal
of this presumption is subject to review by the Federghitay Administration
but is not administratively appealable to USDOT.

The following factors will be used to determine if &8I trucking firm is
performing a commercially useful function.

(a) The DBE shall be responsible for the managemeahsapervision of the
entire trucking operation for which it is responsible anparticular
contract, and there shall not be a contrived arraegeifor the purpose of
meeting DBE goals.
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(D)

(E)

(b) The DBE shall itself own and operate at least foitg licensed, insured,
and operational truck used on the contract.

(c) The DBE receives credit for the total value oftitaasportation services it
provides on the contract using trucks it owns, insures, an@iegeusing
drivers it employs.

(d) The DBE may lease trucks from another DBE firmJudmg an owner-
operator who is certified as a DBE. The DBE who Isasacks from
another DBE receives credit for the total value of thansportation
services the lessee DBE provides on the contract.

(e) The DBE may also lease trucks from a non-DBE,fimoluding from an
owner-operator. The DBE who leases trucks from aDBE-is entitled
to credit for the total value of transportation servipesvided by non-
DBE lessees not to exceed the value of transportsgéinnces provided by
DBE-owned trucks on the contract. Additional participatby non-DBE
lessees receives credit only for the fee or commssikgeceives as a result
of the lease arrangement. The value of services mpegtb under lease
agreements between the DBE and Contractor will not ctowrds the
contract requirement.

) For purposes of this paragraph, a lease shall irelitat the DBE has
exclusive use of and control over the truck. This doespretiude the
leased truck from working for others during the term ofldase with the
consent of the DBE, so long as the lease gives the &BBlute priority
for use of the leased truck. Leased trucks shall disfflayname and
identification number of the DBE.

A contractor may count toward its DBE requirement 6@ qar of its expenditures for
materials and supplies required to complete the cordratibbtained from DBE regular
dealer and 100 percent of such expenditures to a DBE méumefiac

A contractor may count toward its DBE requirementftiiewing expenditures to DBE
firms that are not manufacturers or regular dealers:

(1)

(2)

The fees or commissions charged by a DBE firm fowighog a bona fide

service, such as professional, technical, consultanhamagerial services, or for
providing bonds or insurance specifically required forgagormance of a DOT-
assisted contract, provided the fees or commissionsdatermined to be
reasonable and not excessive as compared with fees mncissions customarily
allowed for similar services.

The fees or commissions charged for assistance enptbcurement of the
materials and supplies, or for transportation chargeth@®delivery of materials
or supplies required on a job site (but not the coshefrmhaterials and supplies
themselves), provided the fees are not from a manufaciuregular dealer and
provided the fees are determined to be reasonable andaesisase as compared
with fees customarily allowed for similar services.
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Good Faith Effort for Projects with Goals More Than Zero

If the DBE participation submitted in the bid by the appal@ntst responsive bidder does not
meet or exceed the DBE contract goal, the apparemsioresponsive bidder shall submit to the
Department (Officer/Enginepdocumentation of its good faith efforts made to re¢hehcontract
goal. One complete set and 9 copies of this informatlwall be received in the office of the
(Officer/Engineey no later than (Time of Dayof the (No. of Dayk calendar day following
opening of bids.Where the information submitted includes repetitiouscgation letters it will
be acceptable to submit a representative letter alongavdistribution list of the firms that were
solicited. Documentation of DBE quotations shall be ra plathe good faith effort submittal as
necessary to demonstrate compliance with the fadsbesl Ibelow which the Department (Insert
Municipality Name andlelete Department, if applicablednsiders in judging good faith efforts.
This documentation may include written subcontractor guooist telephone log notations of
verbal quotations, or other types of quotation documentation.

The following factors will be used to determine if the biddes made adequate good faith
effort:

(A)  Whether the bidder attended any pre-bid meetings that wieedded by the Department
(Insert Municipality Name and delete Department, if aadlie) to inform DBEs of
subcontracting opportunities.

(B)  Whether the bidder provided solicitations through all orable and available means
(e.g. advertising in newspapers owned and targeted to thevBimgaded) at least
10 calendar days prior to bid opening. Whether the bidder providgdmnotice to all
DBEs listed in the NCDOT Directory of Transportatiéinms, within the Divisions and
surrounding Divisions where the project is located, thatiglize in the areas of work (as
noted in the DBE Directory) that the bidder will be sttirig.

(C)  Whether the bidder followed up initial solicitations aferests by contacting DBESs to
determine with certainty whether they were interestiédh reasonable amount of DBEs
within the targeted Divisions do not provide an intent totgwr no DBEs specialize in
the subcontracted areas, the bidder shall notify DBEsidauof the targeted Divisions
that specialize in the subcontracted areas, and cotitacDirector of Business and
Opportunity Workforce Development (Insert Municipality i@ anddelete Department
title, if applicable)to give notification of the bidder's inability to get DgHotes.

(D)  Whether the bidder selected portions of the work tpdxormed by DBEs in order to
increase the likelihood of meeting the contract godlkis includes, where appropriate,
breaking out contract work items into economically iglasunits to facilitate DBE
participation, even when the bidder might otherwise perftdrese work items with its
own forces.

(E)  Whether the bidder provided interested DBEs with adequadetiarely information
about the plans, specifications and requirements of thigau.

(3] Whether the bidder negotiated in good faith with intereBg@ls without rejecting them
as unqualified without sound reasons based on a thorouglstigat®n of their
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capabilities. Any rejection should be noted in writingh a description as to why an
agreement could not be reached.

(G) Whether quotations were received from interested DBfmsfi but rejected as
unacceptable without sound reasons why the quotations wasidered unacceptable.
The fact that the DBE firms quotation for the work @& the lowest quotation received
will not in itself be considered as a sound reason &ecting the quotation as
unacceptable. The fact that the bidder has the abilitpadédsire to perform the contract
work with its own forces will not be considered asirsh reason for rejecting a DBE
guote. Nothing in this provision shall be construed to requiee kildder to accept
unreasonable quotes in order to satisfy contract goals.

(H)  Whether the bidder specifically negotiated with subcontradio assume part of the
responsibility to meet the contract DBE goal wher thork to be sublet includes
potential for DBE participation.

0] Whether the bidder made any efforts and/or offered assistto interested DBES in
obtaining the necessary equipment, supplies, materi@syance, and/or bonding to
satisfy the work requirements in the bid proposal.

@)) Any other evidence that the bidder submits which show thatbidder has made
reasonable good faith efforts to meet the contract goal.

If a bidder is the apparent lowest responsive bidder ore ti@n one project within the same
letting located in the same geographic area of the sate, part of the good faith effort the
Department (Insert Municipality Name ardklete Department, if applicableyill consider
allowing the bidder to combine the DBE participation as lasghe DBE overall goal value of
the combined projects is achieved.

If the Department_(Insert Municipality Name adédlete Department, if applicablelpes not
award the contract to the apparent lowest responsiverbiti@eDepartment (Insert Municipality
Name anddelete Department, if applicableyserves the right to award the contract to the next
lowest responsive bidder that can satisfy the Departihesgrt Municipality Name and delete
Department, if applicablehat the contract goal can be met or that adequate gabdeforts
have been made to meet the goal.

DBE Replacement

The Contractor shall not terminate a committed DBE satsactor for convenience or perform
the work with its own forces or those of an affiéiat If the Contractor fails to demonstrate
reasonable efforts to replace a committed DBE firmt tlees not perform as intended with
another committed DBE firm or completes the workhwits own forces without the Engineer’s
(Insert Title and delete Engineer, if applicabégproval, the Contractor may be disqualified
from further bidding for a period of up to 6 months.

The Contractor shall comply with the following foptacement of committed DBE.
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(A)

(B)

Performance Related Replacement

When a DBE is terminated or fails to complete its wonkthe contract for any reason,
the Contractor shall take all necessary, reasonalge gigeplace the DBE subcontractor
with another DBE subcontractor to perform at lehstdame amount of work as the DBE
that was terminated. The Contractor is encouragedsioaiitempt to find another DBE
firm to do the same work as the DBE that was beingitexted.

To demonstrate necessary, reasonable good faith etfoet$ontractor shall document
the steps they have taken to replace any DBE subctoritrabo is unable to perform
successfully with another DBE subcontractor. Such oheciation shall include but not
be limited to the following:

(1)

(2)

3)

(4)

Copies of written notification to DBEs that theinterest is solicited in
subcontracting the work defaulted by the previous DBE sulmcotr or in
subcontracting other items of work in the contract.

Efforts to negotiate with DBESs for specific subbidduding, at a minimum:

(a) The names, addresses, and telephone numbers of DB&swere
contacted.

(b) A description of the information provided to DBEs refyag the plans
and specifications for portions of the work to be perfeafm

For each DBE contacted but rejected as unqualified, reasons for the
Contractor’s conclusion.

Efforts made to assist the DBEs contacted, if n&etteobtaining bonding or
insurance required by the Contractor.

Decertification Replacement

(1)

(2)

When a committed DBE is decertified by the Departnfiérgert Municipality
Name and delete Department, if applicaldéger a Request for Subcontract has
been received by the Department (Insert Municipality Naamel delete
Department, if applicablehe Department (Insert Municipality Name atelete
Department, if applicablewill not require the Prime Contractor to solicit
replacement DBE patrticipation equal to the remainingkwiorbe performed by
the decertified firm. The participation equal to theaeing work performed by
the decertified firm will count toward the contract regment.

When a committed DBE is decertified prior to the Dapant (Insert
Municipality Name and delete Department, if applicabdeeiving a Request for
Subcontract for the named DBE firm, the Prime Combrashall take all
necessary and reasonable steps to replace the DBEnswalotor with another
DBE subcontractor to perform at least the same amolmtork to meet the
contract goal or demonstrate that it has made a gooceféattt to do so.
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Changes in the Work

When the Engineer makes changes that result in the ti@dwr elimination of work to be
performed by a committed DBE, the Contractor will n& kequired to seek additional
participation. When the Engineer makes changes thalt ia additional work to be performed
by a DBE based upon the Contractor's commitment, thE Bii&all participate in additional work
to the same extent as the DBE participated in the ofigordract work.

When the Engineer makes changes that result in extri, wdvich has more than a minimal
impact on the contract amount, the Contractor skak edditional participation by DBES unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an mitecdtplans or details of construction
and a portion or all of work had been expected to be peeid by a committed DBE, the
Contractor shall seek participation by DBESs unless otlserapproved by the Engineer.

When the Contractor requests changes in the work that neshe reduction or elimination of
work that the Contractor committed to be performed bREE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBEggaation caused by the changes.

Reports

All requests for subcontracts involving DBE subcontractstall be accompanied by
a certification executed by both the Prime Contractolrthe DBE subcontractor attesting to the
agreed upon unit prices and extensions for the affectedacbitgms. This information shall be
submitted on the Department Form RS-1-D, located at:
http://www.ncdot.org/doh/forms/files/FORMRS-1-D.dognless otherwise approved by the
Engineer (Insert Municipality Name aniélete Engineer, if applicable)The Department (Insert
Municipality Name and delete Department, if applicabéserves the right to require copies of
actual subcontract agreements involving DBE subcontractors.

Within 30 (Enter No. of Daystalendar days of entering into an agreement with a BRBE
materials, supplies or services, not otherwise documebyea Request for Subcontract as
specified above, the Contractor shall furnish the Engirre@opy of the agreement. The
documentation should also indicate the percentage (60% or)1d@f08%penditures claimed for
DBE credit.

All certifications will be considered a part of the patjeecords, and consequently will be
subject to penalties under Federal Law associated wigiifidations of records related to
projects.

Reporting Disadvantaged Business Enterprise Participation

(A) The Contractor shall provide the Engineer with an adwogirof payments made to
Disadvantaged Business Enterprise firms, including mateunjgpliers, contractors at all
levels (prime, subcontractor, or second tier subcotara This accounting shall be
furnished to the Engineer for any given month by the endheffollowing month.
Failure to submit this information accordingly may resulkthie following action:
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(1) Withholding of money due in the next partial pay estemar

(2) Removal of an approved contractor from the prequdlii@lders’ list or the
removal of other entities from the approved subcordgrachist. (Municipality
may add to, change or delete this section.)

(B) The Contractor shall report the accounting of paymemisthe Department’'s DBE
Subcontractor Payment Information Form DBE-IS, whicauailable at:
http://www.ncdot.org/doh/forms/files/DBE-1S.xIs This shall be reported to the
(Officer/Engineer).

(C) Contractors reporting transportation services providedobyDBE lessees shall evaluate
the value of services provided during the month of the tygoperiod only.

Prior to payment of the final estimate, the Contracball furnish an accounting of total
payment to each DBE. A responsible fiscal officethad payee contractor, subcontractor, or
second tier subcontractor who can attest to the deteamounts of the payments shall certify
that the accounting is correct.

While each contractor (prime, subcontractor, 2nd ti&csntractor) is responsible for accurate
accounting of payments to DBEs, it shall be the primatractor’'s responsibility to report all
monthly and final payment information in the correct repgrmanner.

Because Federal Funding is being used to fund this projédatefan the part of the Contractor
to submit the required information in the time frame spetimay result in the disqualification
of that contractor and any affiliate companies from rthidding until the required information
iS submitted.

Because Federal Funding is being used to fund this projatirefaon the part of any
subcontractor to submit the required information in theetframe specified may result in the
disqualification of that contractor and any affiliaempanies from working on any Federal or
State project until the required information is submitted.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance uiticle 102-16(J) of theStandard
Specificationsnay be cause to disqualify the Contractor.
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MINORITY BUSINESS ENTERPRISE AND WOMEN
BUSINESS ENTERPRISE

(10-16-07) SP1G68
Policy

It is the policy of the North Carolina Department afaiisportation that Minority Business
Enterprises (MBEs) and Women Business Enterprises (Wa&sdefined irGS 136-28.4hall
have the equal opportunity to compete fairly for and toigyate in the performance of
contracts financed in whole or in part by State Funds.

Obligation

The Contractor, subcontractor, and sub-recipient giatlldiscriminate on the basis of race,
religion, color, creed, national origin, sex, handigagmondition or age in the performance of
this contract. The Contractor shall comply with agadtle requirements &S 136-28.4n the
award and administration of state funded contractslureaby the Contractor to comply with
these requirements is a material breach of this aoitwhich may result in the termination of
this contract or such other remedy, as the Departmemisiaecessary.

Definitions

Commitment The approved MBE/WBE participation submitted by thenprcontractor during
the bidding process.

Committed MBE/WBE Any MBE/WBE listed on the MBE/WBE commitment ligo@oved by
the Department at the time of bid submission or any N utilized as a replacement for
a MBE/WBE firm listed on the commitment list.

Department (DOT)North Carolina Department of Transportation (See Mpality)

Municipality — The entity letting the contract, when this provisiorersfto the Department or
DOT, it shall mean the municipality, if applicable.

Minority Business Enterprise (MBE) A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unifiedifi@ation Program

Women Business Enterprise (WBE)A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unifiedifidation Program.

MBE/WBE- This term is used for convenience only. Minority BussEnterprise and Women
Business Enterprise are not interchangeable terms andjaals for either or both are not
interchangeable.

Goal- The MBE/WBE patrticipation specified herein
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Letter of Intent Written documentation of the bidder/offeror’'s commitinenuse a MBE/WBE
subcontractor and confirmation from the MBE/WBE thad participating in the contract.

Manufacturer- A firm that operates or maintains a factory or leigghment that produces on the
premises the materials or supplies obtained by the Goitra

Regular Dealer- A firm that owns, operates, or maintains a storeyelwouse, or other
establishment in which the materials or supplies reduoethe performance of the contract are
bought, kept in stock, and regularly sold to the public inutheal course of business. A regular
dealer engages in, as its principal business and in its awa, ke purchase and sale or lease of
the products in question. A regular dealer in such bulk ies1seel, cement, gravel, stone, and
petroleum products need not keep such products in stock, Wns @r operates distribution
equipment. Brokers and packagers are not regarded as otanefs or regular dealers within
the meaning of this section.

Form RS-1-D- Form for subcontracts involving MBE/WBE subcontrastattesting to the
agreed upon unit prices and extensions for the affectecacoiegms.

North Carolina Unified Certification Rigram - A program that provides comprehensive
information to applicants for certification, suchttlaa applicant is required to apply only once
for a MBE/WBE certification that will be honored by edcipients of USDOT funds in the state
and not limited to the Department of Transportation onljhe Certification Program is in
accordance witd9 CFR Part 26

Standard Specifications The general term comprising all directions, provisions, and
requirements contained or referred to in terth Carolina Department of Transportation
Standard Specifications for Roads and Structued any subsequent revisions or additions to
such book that are issued under the Stgpplemental Specificatians

Contract Goal

The following goals for participation by Minority BusineBsiterprises and Women Business
Enterprises are established for this contract.

(A)  Minority Business Enterpris€9) ) %

(1) If the goal is more than zerdhe Contractor shall exercise all necessary and
reasonable steps to ensure that Minority Business Eisgspparticipate in at
least the percent of the contract as set forth ahewtbe goal.

(2) If the goal is zerpthe Contractor shall continue to recruit the MBEd aeport

the use of MBEs during the construction of the projectgoAd faith effort will
not be required with a zero goal.
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(B) Women Business Enterprise8 | %

(1) If the goal is more than zerdhe Contractor shall exercise all necessary and
reasonable steps to ensure that Women Business Ergsrpaigicipate in at least
the percent of the contract as set forth aboveeagdhl.

(2) If the goal is zerpthe Contractor shall continue to recruit the WBIBd eeport
the use of WBEs during the construction of the projéctgood faith effort will
not be required with a zero goal.

Contract Requirement

The approved MBE/WBE participation submitted by the Cotdrashall be theContract
Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business witke thepartment and firms that are
certified through North Carolina’s Unified Certificati®ttogram is available in the Directory of
Transportation Firms. The Directory can be accesselléblrk on the Department’s homepage
or by entering http://apps.dot.state.nc.us/vendor/directorythe address bar of your web
browser. Only firms identified as MBE/WBE certifiedtime Directory can be utilized to meet
the contract goals.

The listing of an individual firm in the Department’s etitory shall not be construed as an
endorsement of the firm’s capability to perform certaark.

Listing of MBE/WBE Subcontractors in Contract

Only those MBE/WBE firms with current certificationeaacceptable for listing in the bidder’s
submittal of MBE/WBE participation. The Contractor s$hadicate the following required
information:

(A) If the goal is more than zerbidders, at the time the bid proposal is submitted, shall
submit a listing of MBE/WBE participation on the approgiform (or facsimile thereof)
contained elsewhere in the contract documents in dodethe bid to be considered
responsive. Bidders shall indicate the total dollar valuthe MBE/WBE participation
for the contract. If the bidder has no MBE/WBE papttion, he shall indicate this on
the form “Listing of MBE/WBE Subcontractors” by entayithe word or number zero.
This form shall be completed in its entire@@lank forms will not be deemed to
represent zero participation Bids submitted that do not have WBE/MBE participation
indicated on the appropriate form will not be read publdlying the opening of bids.
The Department will not consider these bids for awautithe proposal will be returned
to the bidder.

(B) If the goal is zerobidders at the time the bid proposal is submitted, shedl ¢ine word
“zero” or number “0” or if there is participation, adtet value on the “Listing of
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MBE/WBE Subcontractors” (or facsimile thereof) canéal elsewhere in the contract
documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the biddiror's commitment to use
MBE/WBE subcontractors whose participation it subrhitameet a contract goal and written
confirmation from each MBE/WBE, listed in the proposatlicating their participation in the
contract. This documentation shall be submitted on tipabment’s form titled “Letter of

Intent to Perform as Subcontractor”. This letteingént form is available at:
http://www.ncdot.org/doh/preconstruct/ps/contracts/lettetet.pdf. It shall be received in the
office of the State Contractor Utilization Engineerlater than 12:00 noon of the sixth calendar
day following opening of bids.

If the bidder fails to submit the letter of intent fraach committed MBE/WBE listed in the
proposal indicating their participation in the contysloe MBE/WBE participation will not count
toward meeting the goal.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Z ero or More

(A) If a firm is determined to be an eligible MBE/WBE firthe total dollar value of the
participation by the MBE/WBE will be counted toward thenttact requirement. The
total dollar value of participation by a certified MBE/WBE be based upon the value
of work actually performed by the MBE/WBE and the actuatments to MBE/WBE
firms by the Contractor.

(B) When a MBE/WBE performs as a participant in a jogtture, the Contractor may count
toward its MBE/WBE goal a portion of the total value pérticipation with the
MBE/WBE in the joint venture, that portion of the tothollar value being a distinct
clearly defined portion of work that the MBE/WBE perfarmith its forces.

<) (@ The Contractor may count toward its MBE/WBE goalyoexpenditures to
MBE/WBEs that perform a commercially useful functiom the work of
a contract. A MBE/WBE performs a commercially usefwhction when it is
responsible for execution of the work of the contract is carrying out its
responsibilities by actually performing, managing, and suagieg the work
involved. To perform a commercially useful functiong M1BE/WBE shall also
be responsible with respect to materials and supplied as the contract, for
negotiating price, determining quality and quantity, orderimg material and
installing (where applicable) and paying for the materialfits To determine
whether a MBE/WBE is performing a commercially usefuindtion, the
Department will evaluate the amount of work subcongi@dcindustry practices,
whether the amount the firm is to be paid under theraonis commensurate with
the work it is actually performing and the MBE/WBE ctediaimed for its
performance of the work, and other relevant factors.

(2) A MBE/WBE may enter into subcontracts. Work taa@¥iBE/WBE subcontracts
to another MBE/WBE firm may be counted toward the cattgaal. Work that
a MBE/WBE subcontracts to a non-MBE/WBE firm doe¢ oount toward the
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contract goal. If a MBE/WBE contractor or subcontoactsubcontracts
a significantly greater portion of the work of the cantrthan would be expected
on the basis of standard industry practices, the MBE/\Wid be presumed not
to be performing a commercially useful function. Th8 MWBE may present
evidence to rebut this presumption to the Department damneercially useful
functions. The Department’s decision on the rebwttahis presumption will be
final.

(3) The following factors will be used to determine IMBE/WBE trucking firm is
performing a commercially useful function.

(a) The MBE/WBE shall be responsible for the managegraed supervision
of the entire trucking operation for which it is respbleson a particular
contract, and there shall not be a contrived arraegeffor the purpose of
meeting MBE/WBE goals.

(b) The MBE/WBE shall itself own and operate at leaisé fully licensed,
insured, and operational truck used on the contract.

(c) The MBE/WBE receives credit for the total valuetbé transportation
services it provides on the contract using trucks it owmsyres, and
operates using drivers it employs.

(d) The MBE/WBE may lease trucks from another MBE/NMBE, including
an owner-operator who is certified as a MBE/WBE. TheEMBBE who
leases trucks from another MBE/WBE receives creditHertotal value of
the transportation services the lessee MBE/WBE prowdébe contract.

(e) The MBE/WBE may also lease trucks from a non-MBBE firm,
including from an owner-operator. The MBE/WBE who leatesks
from a non-MBE/WBE is entitled to credit for the totahlue of
transportation services provided by non-MBE/WBE lesseés$onexceed
the value of transportation services provided by MBE/WBEed trucks
on the contract. Additional participation by non-MBEBW lessees
receives credit only for the fee or commission ierees as a result of the
lease arrangement.

) For purposes of this paragraph, a lease shall indtbatethe MBE/WBE
has exclusive use of and control over the truck. This doé preclude the
leased truck from working for others during the term ofldase with the
consent of the MBE/WBE, so long as the lease gihes MBE/WBE
absolute priority for use of the leased truck. Leased trstukl display the
name and identification number of the MBE/WBE.

(D) A contractor may count toward its MBE/WBE goals 60cpet of its expenditures for

materials and supplies required to complete the corgrattobtained from MBE/WBE
regular dealer and 100 percent of such expenditures to a MBEManufacturer.
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(E) A contractor may count toward its MBE/WBE goals tlodlofving expenditures to
MBE/WBE firms that are not manufacturers or regular elsal

(1) The fees or commissions charged by a MBE/WBE firnpforviding a bona fide
service, such as professional, technical, consultanhamagerial services, or for
providing bonds or insurance specifically required forgagormance of a DOT-
assisted contract, provided the fees or commissionsdatermined to be
reasonable and not excessive as compared with fees mncigsions customarily
allowed for similar services.

(2) The fees or commissions charged for assistance enptbcurement of the
materials and supplies, or for transportation chargeth@®delivery of materials
or supplies required on a job site (but not the coshefmaterials and supplies
themselves), provided the fees are not from a manufaciuregular dealer and
provided the fees are determined to be reasonable andaesisase as compared
with fees customarily allowed for similar services.

Good Faith Effort for Projects with Goals more than Zero

If the MBE/WBE participation submitted in the bid by the appé& lowest responsive bidder
does not meet or exceed the MBE/WBE contract golaés apparent lowest responsive bidder
shall submit to the Department documentation of its gfaatth efforts made to reach each
contract goal. One complete set and 9 copies ofrtfesmation shall be received in the office
of the State Contractor Utilization Engineer no ldtem 12:00 noon of the sixth calendar day
following opening of bids. Where the information submitted includes repetitious satioih
letters it will be acceptable to submit a representdétter along with a distribution list of the
firms that were solicited. Documentation of MBE/WBHotations shall be a part of the good
faith effort submittal as necessary to demonstratgtiance with the factors listed below which
the Department considers in judging good faith effortisis #ocumentation may include written
subcontractor quotations, telephone log notations obalequotations, or other types of
guotation documentation.

The following factors will be used to determine if the biddes made adequate good faith
effort:

(A)  Whether the bidder attended any pre-bid meetings that weedded by the Department
to inform MBE/WBEs of subcontracting opportunities.

(B)  Whether the bidder provided solicitations through all oeable and available means
(e.g. advertising in newspapers owned and targeted to the/WHHES at least
10 calendar days prior to bid opening). Whether the bidder pobwidigten notice to all
MBE/WBEs listed in the NCDOT Directory of Transportatidcirms, within the
Divisions and surrounding Divisions where the projecb@aled, that specialize in the
areas of work (as noted in the MBE/WBE Directory) thatbidder will be subletting.

(C)  Whether the bidder followed up initial solicitations da@fiterests by contacting
MBE/WBEs to determine with certainty whether they evarterested. If a reasonable
amount of MBE/WBEs within the targeted Divisions do not pewvan intent to quote or
no MBE/WBEs specialize in the subcontracted areaditier shall notify MBE/WBESs
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outside of the targeted Divisions that specialize insigcontracted areas, and call the
Business Development Manager in the NCDOT Office of CRights to give
notification of the bidder's inability to get MBE/WBE quste

(D)  Whether the bidder selected portions of the work to beopeed by MBE/WBES in
order to increase the likelihood of meeting the contgmals. This includes, where
appropriate, breaking out contract work items into eoucally feasible units to
facilitate MBE/WBE participation, even when the biddagim otherwise perform these
work items with its own forces.

(E)  Whether the bidder provided interested MBE/WBEs with adequatd timely
information about the plans, specifications and requergs of the contract.

(F)  Whether the bidder negotiated in good faith with intecest#BE/WBEs without
rejecting them as unqualified without sound reasons basadlmrough investigation of
their capabilities. Any rejection should be noted niting with a description as to why
an agreement could not be reached.

(G) Whether quotations were received from interested MBEAWBMS but rejected as
unacceptable without sound reasons why the quotations wesileted unacceptable.

(H)  Whether the bidder specifically negotiated with subcontradio assume part of the
responsibility to meet the contract MBE/WBE goals whige work to be sublet includes
potential for MBE/WBE participation.

() Whether the bidder made any efforts and/or offeredtassis to interested MBE/WBEs
in obtaining the necessary equipment, supplies, matenalsrance, and/or bonding to
satisfy the work requirements in the bid proposal.

J) Any other evidence that the bidder submits which show the bidder has made
reasonable good faith efforts to meet the contract goal.

If a bidder is the apparent lowest responsive bidder ore ti@n one project within the same
letting located in the same geographic area of the sate, part of the good faith effort the
Department will consider allowing the bidder to combine MBE participation as long as the
MBE overall goal value of the combined projects is achieved.

If a bidder is the apparent lowest responsive bidder ore ti@n one project within the same
letting located in the same geographic area of the sate, part of the good faith effort the
Department will consider allowing the bidder to combine tHBBparticipation as long as the
WBE overall goal value of the combined projects is achieved.

If the Department does not award the contract toaghyearent lowest responsive bidder, the
Department reserves the right to award the contoaitiet next lowest responsive bidder that can
satisfy the Department that the contract goal camétkeor that adequate good faith efforts have
been made to meet the goal.

MBE/WBE Replacement

38



The Contractor shall not terminate a committed MBBBENsubcontractor for convenience or
perform the work with its own forces or those of afiliafe. If the Contractor fails to

demonstrate reasonable efforts to replace a committed/WIBE firm that does not perform as
intended with another committed MBE/WBE firm or compgthe work with its own forces
without the Engineer’s approval, the Contractor maylisgualified from further bidding for a
period of up to 6 months.

The Contractor shall comply with the following foptacement of committed MBE/WBE.
(A) Performance Related Replacement

When a MBE/WBE is terminated or fails to completewtsrk on the contract for any
reason, the Contractor shall take all necessargpnadle steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor tdgom at least the same amount
of work as the MBE/WBE that was terminated. The Caotor is encouraged to first
attempt to find another MBE/WBE firm to do the samekvas the MBE/WBE that was
being terminated.

To demonstrate necessary, reasonable good faith etfoet€ontractor shall document
the steps they have taken to replace any MBE/WBE sulacbotrwho is unable to
perform successfully with another MBE/WBE subconwactSuch documentation shall
include but not be limited to the following:

(1) Copies of written notification to MBE/WBEs thateth interest is solicited in
subcontracting the work defaulted by the previous MBE/WBE sutbactor or in
subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBE/WBEs for specific suii including, at
a minimum:

(a) The names, addresses, and telephone numbers oVWHES/ who were
contacted.

(b) A description of the information provided to MBE/WBEsyarding the
plans and specifications for portions of the work to béopeed.

(3) For each MBE/WBE contacted but rejected as unqualitiee reasons for the
Contractor’s conclusion.

4) Efforts made to assist the MBE/WBEs contactede#ded, in obtaining bonding
or insurance required by the Contractor.

(B) Decertification Replacement
(1) When a committed MBE/WBE is decertified by the Dépant after a Request
for Subcontract has been received by the DepartmenDepartment will not

require the Prime Contractor to solicit replacemeBEYWBE patrticipation equal
to the remaining work to be performed by the decertified.filThe participation
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equal to the remaining work performed by the decertified Winthcount toward
the contract requirement.

(2) When a committed MBE/WBE is decertified prior to thepartment receiving a
Request for Subcontract for the named MBE/WBE firm, Pnane Contractor
shall take all necessary and reasonable steps to repteceMBE/WBE
subcontractor with another MBE/WBE subcontractor togrerfat least the same
amount of work to meet the contract goal or demorestrait it has made a good
faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the ti@dwr elimination of work to be
performed by a committed MBE/WBE, the Contractor witt be required to seek additional
participation. When the Engineer makes changes thalt ia additional work to be performed
by a MBE/WBE based upon the Contractor's commitmentMB&/WBE shall participate in
additional work to the same extent as the MBE/WBE gigdted in the original contract work.

When the Engineer makes changes that result in extri, wdvich has more than a minimal
impact on the contract amount, the Contractor shak selditional participation by MBE/WBEs
unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an mitecdtplans or details of construction
and a portion or all of work had been expected to bpeed by a committed MBE/WBE, the
Contractor shall seek participation by MBE/WBESs unlesgiotise approved by the Engineer.

When the Contractor requests changes in the work that neshe reduction or elimination of
work that the Contractor committed to be performed byBEMVBE, the Contractor shall seek
additional participation by MBE/WBESs equal to the reducedBABBE participation caused by
the changes.

Reports

All requests for subcontracts involving MBE/WBE subcoctives shall be accompanied by
a certification executed by both the Prime Contraatorthe MBE/WBE subcontractor attesting
to the agreed upon unit prices and extensions for the affeotgract items. This information
shall be submitted on the Department Form RS-1-D, Idcate
http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc unlegstherwise approved by the
Engineer. The Department reserves the right to requipies of actual subcontract agreements
involving MBE/WBE subcontractors.

Within 30 calendar days of entering an agreement with a MBI for materials, supplies or
services, not otherwise documented by a Request for Swmhcbras specified above, the
Contractor shall furnish the Engineer a copy of the eagemt. The documentation should also
indicate the percentage (60% or 100%) of expenditures cldon&BE/WBE credit.

All certifications will be considered a part of the patjeecords, and consequently will be
subject to penalties under State Law associated witfidateons of records related to projects.
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Commitment

MBE/WBE firms submitted with the Letter of Intent participate in the work shall be used
unless otherwise approved by the Department. Provisiongeftacement of MBE/WBE firms
are included in this provision.

Reporting MBE/WBE Participation

(A) The Contractor shall provide the Engineer with an adwogirof payments made to
MBE/WBE firms, including material suppliers, contractoas all levels (prime,
subcontractor, or second tier subcontractor). Thiswating shall be furnished to the
Engineer for any given month by the end of the followiranth. Failure to submit this
information accordingly may result in the followingtian:

(1) Withholding of money due in the next partial pay estemar

(2) Removal of an approved contractor from the prequalibettiers list or the
removal of other entities from the approved subcontradisit

(B) The Contractor shall report the accounting of paymemthe Department’'s MBE/WBE
Subcontractor Payment Information Form DBE-IS, which @vailable at
http://www.ncdot.org/doh/forms/files/ DBE-IS.xlIs. This dhbé reported to the State
Contractor Utilization Engineer.

(C) Contractors reporting transportation services provided doyMBE/WBE lessees shall
evaluate the value of services provided during the montteafeporting period only.

Prior to payment of the final estimate, the Contracball furnish an accounting of total
payment to each MBE/WBE. A responsible fiscal offickthe payee contractor, subcontractor,
or second tier subcontractor who can attest to theeatad amounts of the payments shall certify
that the accounting is correct.

While each contractor (prime, subcontractor, 2nd ti&csntractor) is responsible for accurate
accounting of payments to MBE/WBEs, it shall be thenprcontractor’s responsibility to report
all monthly and final payment information in the cotreporting manner.

Because NCDOT funding is being used to fund this projagtré on the part of the Contractor
to submit the required information in the time frame spetimay result in the disqualification
of that contractor and any affiliate companies fromhrtbidding on any NCDOT funded
projects until the required information is submitted.

Because NCDOT funding is being used to fund this projecluréaion the part of any
subcontractor to submit the required information in theetframe specified may result in the

disqualification of that contractor and any affili@@mpanies from further working on any State
or Federally funded projects until the required informatsosubmitted.

Failure to Meet Contract Requirements
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Failure to meet contract requirements in accordance muiticle 102-16(J) of theStandard
Specificationsnay be cause to disqualify the Contractor.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95) SP1 G133

The Contractor's attention is directed to Article 105-the Standard Specifications

The Contractor on this project shall cooperate with@ontractor working within or adjacent to
the limits of this project to the extent that the kwoan be carried out to the best advantage of all
concerned.

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND
PROPOSED PAVEMENT

In addition to the requirements of the Standard Spetiditeconcerning this subject, the
Contractor is cautioned that he will be held responsdiialf damages to the pavement, base,
and subgrade caused by his operations, including but not limitegttiog and shoving of the
existing or proposed pavement and yielding or rutting oé#ting base and subgrade.

The Contractor is cautioned to limit the weight ofdugiipment and the frequency of hauls so as
to not damage the existing pavement, base, subgrade and phequ@avement.
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Any subgrade or base failures which the Contractor finads fwithe beginning of his operations
or during the conditioning of the existing base are to baditt to the attention of the Engineer
in writing. Repairs to those areas will be made by DQTds. Once these deficient areas have
been repaired, the requirements of this Special Prowsiibfully apply.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to drivewaysalfoesidents and property owners
throughout the life of the project.

The Contractor shall not perform work for privatezgns or agencies in conjunction with this
project or within the project limits of this contradny driveway paved by a Contractor which
ties into a NCDOT system road being paved by the Cdotrawst be paved either prior to the
road paving project or after its completion.

EROSION & SEDIMENT CONTROL/STORMWATER CERTIFICATION:

1-16-07 (Rev 1-15-08) SP1 G180

General

Schedule and conduct construction activities in a mamag¢mtill minimize soil erosion and the
resulting sedimentation and turbidity of surface wateCamply with the requirements herein
regardless of whether or not a National Pollutant Cisgé Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations anticontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Ramplemented and
maintained over the life of the contract.

(A)  Certified Supervisor-Provide a certified Erosion & Sediment Control Stormewa
Supervisor to manage the Contractor and subcontract@é€satens, insure compliance
with Federal, State and Local ordinances and regufgtiand to manage the Quality
Control Program.

(B) Certified Foreman- Provide a certified, trained foreman for each constmioperation
that increases the potential for soil erosion or tesible sedimentation and turbidity of
surface waters.

(©) Certified Installer— Provide a certified installer to install or direct thetallation for
erosion or sediment/stormwater control practices.

(D) Certified Designer— Provide a certified designer for the design of thesiero and
sediment control stormwater component of reclamapiams and, if applicable, for the
design of the project erosion and sediment controfrst@ater plan.

Roles and Responsibilities
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(A)  Certified Erosion & Sediment Control Stormwater Supervisdrhe Certified
Supervisor shall be responsible for ensuring erosion ancheetistormwater control is
adequately implemented and maintained on the project amaiciomg the quality control
program. The Certified Supervisor shall be on the projétttin 24 hours from initial
exposure of an erodible surface to the project’s finakbgtesice when questions or
concerns arise with Erosion and Sedimentation Cd8tmimwater issues. Perform the
following duties:

(1) Manage Operations - Coordinate and schedule the watkbabntractors so that
erosion and sediment/stormwater control measuresudlse eixecuted for each
operation and in a timely manner over the duration ottimract.

(@) Oversee the work of subcontractors so that apjpteperosion and
sediment/stormwater control preventive measures andorgned to at
each stage of the work.

(b) Prepare the required weekly erosion control purtchhsl submit to the
Engineer.

(c) Attend all weekly or monthly construction meetingsliscuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment/stormwatentrgb site plans
requested.

(e) Provide for erosion and sediment/stormwater obntiethods for the
Contractor’s temporary work not shown on the planshsag but not
limited to work platforms, temporary construction, pumpingemations,
plant and storage yards, and cofferdams.

) Acquire applicable permits and comply with requiretsefor borrow pits,
dewatering, and any temporary work conducted by the Contratto
jurisdictional areas.

(9) Conduct all erosion and sediment/stormwater comtook in a timely and
workmanlike manner.

(h) Fully install erosion and sediment/stormwater tomnwork prior to
suspension of the work.

(1) Coordinate with Department, Federal, State and LoRalulatory
agencies on resolution of erosion and sediment/storenveantrol issues
due to the Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle trgckimpaved surfaces
and/or any location where sediment leaves the RigkiVay.

(k) Have available a set of erosion control plans thas been properly
updated to reflect necessary plan and field changes fangsesview by
Department personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit - Départment's NPDES
permit outlines certain objectives and management meagpeetaining to
construction activities. The permit referend¢é8G010000, General Permit to
Discharge Stormwateunder the NPDES, and states that the Department shall
incorporate the applicable requirements into its delega®&CHrogram. Some
of the requirements are, but are not limited to:
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(@)

(b)
(c)
(d)

(€)
()

(9)
(h)
(i)

3)

Control project site waste to prevent contamimatd surface or ground
waters of the state (i.e. construction materialsncoste washout,
chemicals, litter, fuels, lubricants, coolants, hydicafiuids, any other
petroleum products, and sanitary waste).

Inspect E&SC/Stormwater devices at least onceyevecalendar days,
twice weekly for 303(d) impaired streams, and within 24 haitsr a
significant rainfall event of 0.5 inches within 24 hours.

Maintain an onsite rain gauge and a record of rh@mfiaounts and dates.
Maintain E&SC/Stormwater inspection records for e@avby Department
and Regulatory personnel upon request.

Implement approved reclamation plans on all bosvand waste sites.
Maintain a log of turbidity test results as outtihén the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage oidiquaterials.
Provide training for employees concerning general E&BEmwater
awareness, the NPDES Permit requirements, and the e@ewnts of the
General Permit, NCG010000

Report violations of the NPDES permit to the Engmeho will notify the
DWQ Regional Office within 24 hours.

Quality Control Program - Maintain a quality contpsbgram to control

erosion, prevent sedimentation and follow provisionp@&fmits. The quality
control program shall:

(@)
(b)
(€)
(d)
(e)
()

(9)
(h)
(i)

Follow permit requirements related to the Contmaend subcontractors’
construction activities.

Ensure that all operators and/or subcontractor{3ite have the proper
erosion and sediment/stormwater control certificatio

Notify the Engineer when the required certified erosiand
sediment/stormwater control personnel are not availablehe job site
when needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframesgaired by the NPDES
permit for problem areas identified during the NPDES inspes.
Incorporate erosion control into the work in mély manner and stabilize
disturbed areas with mulch/seed or vegetative coveia @section-by-
section basis.

Maintain temporary erosion and sediment controlagsvyi

Remove temporary erosion or sediment control @swiehen they are no
longer necessary as agreed upon by the Engineer.

The Contractor’'s quality control and inspection procedushall be
subject to review by the Engineer. Maintain NPDES inspeatecords
and make records available at all times for verificaby the Engineer.

(B) Certified Foreman At least one Certified Foreman shall be onsite fahetype
of work listed herein during the respective constructionvities to control erosion,
prevent sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
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(2) Foreman in charge of bridge or culvert constructiger qurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person bhewékll Supervisor and Level
Il Foreman. This person shall be onsite whenever amigin activities as described
above are taking place. This request shall be approvedebkngineer prior to work
beginning.

The Contractor may request to name a single Levéloleman to oversee multiple
construction activities on small bridge or culvert replaent projects. This request shall
be approved by the Engineer prior to work beginning.

(C) Certified Installers- Provide at least one onsite, Level | Certified IWstafor
each of the following erosion or sediment/stormwatattrol crew:

(1) Seeding and Mulching

(2) Temporary Seeding

(3) Temporary Mulching

(4) Sodding

(5) Silt fence or other perimeter erosion/sedimentrobdevice installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

(9) Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not lichitelevel spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Certified Installeris not onsite, the Contractor may substitute a Lelrestaller with
a Level Il Foreman, provided the Level Il Foreman is tagked to another crew
requiring Level Il Foreman oversight.

(D) Certified Designer— Include the certification number of the Level IlI-Bertified
Designer on the erosion and sediment control stormveat@ponent of all reclamation
plans and if applicable, the certification number ofltbeel 11I-A Certified Designer on
the design of the project erosion and sediment costiboinwater plan.

Preconstruction Meeting

Furnish the names of ti@ertified Erosion & Sediment Control Stormwater Supervisor, Gatif

Foremen, Certified Installerand Certified Designerand notify the Engineer of changes in

certified personnel over the life of the contracthmt2 days of change.

Ethical Responsibility
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Any company performing work for the North Carolina Departmef Transportation has the
ethical responsibility to fully disclose any reprimandd@missal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer - Operatiorike certification entity, certification
for SupervisoyCertified ForemenCertified InstallersandCertified Designemay be revoked or
suspended with the issuance o€antinuing Immediate Corrective Action (Continuing ICA),
Notice of Violation,or Cease and Desist Orddor erosion and sediment control/stormwater
related issues.

Should any of the following circumstances occur, the Clidefjineer may suspend or
permanently revoke such certification.

(A) Failure to adequately perform the duties as defined mvithe certification
program

(B) Issuance of a continuing ICA, NOV, or Cease anddD&rder

(©) Failure to fully perform environmental commitmenssdetailed within the permit
conditions and specifications

(D) Demonstration of erroneous documentation or reggptechniques

(E)  Cheating or copying another candidate’s work onxaménation

(F) Intentional falsification of records

(G) Directing a subordinate under direct or indiragbesvision to perform any of the
above actions

(H) Dismissal from a company for any of the above oaas

0] Suspension or revocation of one’s certificatiothii another state

Suspension or revocation of a certification will be dgntertified mail to the registrant and the
Corporate Head of the company that employs the ragistr

A registrant has the right to appeal any adverseraetluch results in suspension or permanent
revocation of certification by responding, in writing, ttee Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action

Chief Engineer - Operations
1537 Mail Service Center
Raleigh, NC 27699-1537

Failure to appeal within 10 calendar days will result ingh@posed adverse action becoming
effective on the date specified on the certified notiEailure to appeal within the time specified
will result in a waiver of all future appeal rights regagdithe adverse action taken. The
registrant will not be allowed to perform duties asatse with the certification during the appeal
process.

The Chief Engineer will hear the appeal and make a deaigithin 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and wid Imade in writing to the registrant.
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If a certification is temporarily suspended, the regi#trshall pass any applicable written
examination and any proficiency examination, at the losien of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment

Certified Erosion & Sediment Control Stormwater Supervisor, Cedtifroremen, Certified
Installers and Certified Designerwill be incidental to the project for which no direct
compensation will be made.

NIGHT OPERATIONS

The Contractor may, with the approval of the Engineenduct his operations during night
hours. For the purposes of this contract, night hdwall be defined as the period between dusk
and dawn when natural light, as determined by the Engard@s representative, is insufficient
to safely and effectively perform contract operations.

If the Contractor elects to perform any phase of thigreat during night hours, he shall submit,
in writing, to the Engineer, a full and complete plantfaffic control and construction lighting
which shall be approved prior to beginning construction.

All traffic control devices shall meet the requiremeftsnight use as set forth in the North
Carolina Department of Transportation Standard Spedditafor Roads and Structures, North
Carolina Department of Transportation Roadway StandarawiBgs and the current Manual of
Uniform Traffic Control DevicesMUTCD).

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer one weekdmance of beginning work on this project.
The Contractor shall give the Engineer sufficient moti€all operations for any sampling,
inspection or acceptance testing required. It shoulotedrihat grading, draining, and
stabilizing operations on the subject routes will be peréal by Departmental Forces. All
routes may not be available by the above listed date.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at anydumag the progress of the work, such
alterations in plans or the details of constructiomayg be found necessary or desirable by the
Engineer to complete the project.

SUBSURFACE INFORMATION:
(7-1-95) SP1 G112

There isno subsurface information available on this project. Thatractor shall make his own
investigation of subsurface conditions.
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MAINTENANCE OF PROJECT

The Contractor shall be responsible for maintainirgptoject as directed by Section 104-10 in
the Standard Specificatians

PRECONSTRUCTION CONFERENCE

In accordance with Section 108-3 of the Standard Spediitata preconstruction conference
will be required prior to beginning work.

PROSECUTION AND PROGRESS

The Contractor shall pursue the work diligently with kmen in sufficient numbers, abilities,
and supervision, and with equipment, materials, and metifaxsistruction as may be required
to complete the work described in the contract by theptetron date and in accordance with
Section 108 of the Standard Specifications

Work shall only be performed when weather and visibdapditions allow safe operations.

The Contractor shall temporarily remove his equipnfr@mh the travelway for emergency
vehicles and school buses as directed by the Engineer.

PAVEMENT MARKINGS

Pavement markings and markers will be placed by Stateb.

EMULSIFIED ASPHALT SLURRY SEAL

Scope
The work covered by this specification includes the use@caum truck to sweep the roads,

design, testing, construction, and quality control requiadthe proper application of an
emulsified asphalt slurry seal surface (slurry seale fdtal price for the sweeping should be
included in the square yard unit price.

Description
This work shall consist of furnishing and applying an emutsifesphalt slurry seal in

accordance with the North Carolina Standard Specificatior Roads and Structures 2006
hereinafter referred to as the Specifications, ancetBg®cial Provisions. The slurry seal shall
consist of a mixture of an approved emulsified asphalerai aggregate, water and specified
additives, properly proportioned, mixed and uniformly spread @eprepared surface as
specified herein and in accordance with the specificatiohhe cured slurry seal shall have a
homogeneous appearance, adhere firmly to the surface ama Iskid resistant texture.
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Applicable Specifications

The following specifications and test methods form a @kitiis specification:

Aggregate and Mineral Filler:

AASHTO T2
AASHTO T27
AASHTO T11
AASHTO T176
AASHTO T84

AASHTO T127
AASHTO T37
ASTM D242

Emulsified Asphalt:

AASHTO T40
AASHTO T59
AASHTO M140
AASHTO M208
ISSA T102

Slurry Seal:

ISSA T100
ISSA T101

ISSA T106
ISSA T109

ISSA T111
ISSA T112

ISSA T113
ISSA T114
ISSA T115
ISSA T139
ASTM D3910
ASTM D2172

Sampling Mineral Aggregates

Sieve Analysis of Aggregates

Materials Finer than No. 200 Sieve

Sand Equivalent Value of Fine Aggregate
Specific Gravity and Absorption of Fine
Aggregate

Sampling of Hydraulic Cement

Sieve Analysis of Mineral Filler

Mineral Filler for Bituminous Paving Mixtures

Sampling Bituminous Materials

Testing Emulsified Asphalt

Specification for Emulsified Asphalt
Specification for Cationic Emulsion

Mixing, Setting and Water Resistance Test to
Identify “Quick-Set” Emulsified Asphalts

Wet Track Abrasion of Slurry Seal

Guide for Sampling Slurry Mix for Extraction
Test

Measurement of Slurry Seal Consistency

Test Method for Measurement of Excess Asphalt
in Bituminous Mixtures by use of a Loaded
Wheel Tester

Outline Guide Design Procedure for Slurry Seal
Method to Estimate Slurry Seal Spread Rates
and to Measure Pavement Texture

Trial Mix Procedure for Slurry Seal Design

Wet Stripping Test for Cured Slurry Seal Mixes
Determination of Slurry Seal Compatibility
Measurement of Set and Cure Characteristics
Design, Testing and Construction of Slurry Seal
Quantitative  Extraction of Bitumen for
Bituminous Paving Mixtures



Composition

Emulsified asphalt slurry seal shall be a uniform ometof aggregate, emulsified asphalt,
mineral filler and water. The aggregate shall be prapwet to produce a uniform gradation
meeting the requirements of Table I. The quality of Hgygregate shall conform to the
requirements of Section 1014 of the Specification.

Table |
Job Mix Range
Type Sieve Size B Percent Passing C Percent Passing
#3/8 100 100
#4 90-100 70-95
#8 65-90 45-70
#16 45-70 28-50
#30 30-50 19-34
#50 18-33 16-29
#100 10-21 9-20
#200 5-15 5-15
Design Asphalt Content, Percent  7.0-12.0% 6.5-11.0%

The percent of residual asphalt based on the weigheafrshaggregate shall be within the range
specified in Table I. The tolerance for the residuphak content will be  +/- 1.00%.

The aggregate gradation and percent residual asphalt, as pravidled slurry seal design
accepted by the Engineer, shall be maintained withinolbeaince specified.

The aggregate shall be pre-wet with a minimum amount atémprior to blending with the
emulsified asphalt to obtain a fluid, homogeneous sluiirgure of the proper consistency. No
additional water above that quantity required by the skga} job mix formula shall be added to
the slurry mix in order to obtain a more workable mixture

Materials
The aggregates shall be crushed stone meeting the reqotisenf ASTM D692 and Section
1014 of the Specifications, except the gradation shallsbepacified in Table | of this special

provision. The aggregate shall have a minimum sand equoivafld5 as specified by AASHTO
T176.

Mineral Filler shall be portland cement or hydrated linwhich respectively meet the
requirements of Section 1012.1 of the Specifications.

The emulsified asphalt for a Quick-Set Emulsified Adplslurry Seal shall be Type CQS-lh
meeting the requirements for Type CSS-Ih with the vahg exceptions:

Residue % 63 minimum
Cement Mixing Test % (waived)

Unless otherwise specified, a quick-set emulsified asphaity seal shall be utilized.

The water used in the mix shall conform to the requiresnarit Section 102.4 of the
Specifications.
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Slurry Seal Job Mix Formula

The Contractor shall submit a signed original of a mixgtesovering the specific materials to
be used on the project to the Materials and Testsfangcceptance together with representative
samples of each component of the slurry seal mix.e $&mples shall contain information
relative to the sources, type of materials, and ptojember.

The design must be performed by a qualified laboratory. e @me materials are approved, no
substitution will be permitted unless first tested and apprdyethe laboratory preparing the

mix design. No slurry seal work shall begin nor will anixture by accepted until the Materials
and Tests Unit has evaluated the slurry seal mix desidrapproved the design as the Job Mix
Formula for the project.

The Laboratory report will show the results of tegtsrformed on individual materials,

comparing their values to those required by this spedditatJob aggregates will be used in
ISSA T102. Mixing tests must pass at the maximum expectedemiperature in T115,

compatibility. The report will provide the following infoyation on the slurry seal mixture.

Quick-Set Emulsified Asphalt Slurry Seal

Mixing Time Test, seconds @ 77 deg. E (T102) 120 minimum
Set time tests
30 Minute Blotter Test (T102) no brown stain
Displacement Test no displacement
Water Resistance Test @ 30 minutes (T102) no discoloration
Wet Stripping Test % coating (T114) 90% minimum
System Compatibility (T115) Pass
Set Time Tests: 30 minutes (T139) 12 kg-cm minimum
Early Rolling Traffic Time: 2 hours 20 kg-cm minimum
Wet Track Abrasion Test, Loss in grams per square fa@@r 75 maximum
Equipment

All equipment necessary for the satisfactory perforraamcthis work shall be on hand and
approved before the work is permitted to begin. All pmént, tools, and machines used in the
performance of this work shall be maintained in satiefgovorking condition.

Mixing Equipment

The paving mixture shall be produced in a self-propelled, fiemd, continuous loading, mixing
machine equipped with a positive, non-slipping aggregate deliystgra and an interconnected,
positive displacement waterjacketed gear pump to accugaigbprtion ingredients.

The mixing machine shall be equipped with an approved fines febderhas an accurate
metering device or method to introduce a predetermined anodumineral filler into the mixer

at the same time and location as the mineral aggregatapray bar shall be provided to
completely wet the aggregate dropping down to the pugmih wadditive and water. The
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emulsion shall be introduced above the third point ofatlditive and water when the modified
emulsified asphalt is added. Blade size and side clearasicall meet the equipment
manufacturer’s recommendations.

Mixing shall be done in a manner that does not cause preambteaking of the emulsified
asphalt. The mixing unit of the mixing chamber shallcbpable of thoroughly blending all
ingredients.

The mixer shall be equipped with a remote forward speettadcat the back of the mixing
platform so the rear operator can control forward dpeel level of mixture in the paving or
rutfill spreader box. The Contractor shall provide matecontrol devices that are readily
accessible and positioned so the amount of each mateadl can be determined at any time.
Each material control device shall be calibrated pricgach mix application and as required by
the Engineer.

The mixing machine shall be equipped with a water presysters and fog type spray bar,
adequate for compete fogging of the surface preceding dpge@quipment of the slurry
mixture.

The mixing machine shall include controls for proportioning aalibrating the aggregate feed.
The aggregate feed device shall be equipped with a revolutiamer so that the amount of
aggregate used may be determined at any time and shall pasiiee locking feed gate.

The emulsion pump shall be of the positive displacenyge and shall be equipped with meter
so that the amount of emulsion used may be determirmayatme. The emulsion pump, meter
and piping shall be arranged to afford a means to cailileg meter by weighing a metered
volume. The pump shall deliver the asphalt to the mger at a uniform rate which shall not
vary more than two percent from the required quantity.

The water pump shall be equipped with a minimum of tweega One valve shall establish the
required water flow. The other valve shall be a quicting valve to start and stop the water
flow.

The mixing machine shall have sight gauges located at ékerial storage tanks for the asphalt
emulsion and water.

The mixing machine shall be equipped with approved metering ete\do that it can be
accurately calibrated and the quantities of materiadsl ukiring any one period can be closely
estimated. In the event that the metering devicgs wtwrking properly, the mixing machine
shall no longer be used until necessary repairs havenhees

Satisfactory means shall be provided to afford positteriocking control between the flow of
aggregate from the binds and the flow of emulsion fronpthap. Each slurry mixing unit to be
used in the performance of the work shall be calibrat@tle presence of the Engineer prior to
construction. The documentation shall include an individizibration of each materiel at
various setting, which can be related to the machine’enmgtdevices. No machine will be
allowed to work on the project until the calibration bagn completed and accepted.

Spreading Equipment
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Attached to the machine shall be a mechanical type sprdmderwith a positive screed
adjustment for yield control, and a positive adjustnfentthe joint matcher. The box shall be
attached to the mixer, equipped with welded paddles mountadolid adjustable shaft, not less
than 1 1/2 inches in diameter at the outer bearingstéo dle auger height and continually
agitate and distribute the materials throughout the bdke box shall be equipped with curb
bumpers and replaceable runners with a minimum of 5 1#2dag end runners. The box shall
be equipped with a sufficient walkway to provide acceseitfoer side of the spreader box
without walking through the freshly laid material. Theupment shall provide sufficient
turbulence to prevent the mix from setting in the boxcausing excessive side build-up or
lumps. To prevent the loss of the mixture, the Catdrashall attach flexible seals, front and
rear, in contact with the road. Rut filling will requiee steel strike-off on the spreading
equipment or the use of a rutbox. A rutbox shall be dsedlling ruts in excess of 1/2 inch
unless otherwise specified by the Engineer. The Cdnotrashall operate the spreading
equipment in such a manner to prevent the loss of tkiein® on super-elevated curves. Mixture
shall be spread to fill cracks and minor surface irregida and achieve a uniform skid-resistant
surface without causing skips, lumps or tears in thelfed mat.

Use of burlap drags or other drags necessary to obtadesied finish shall be approved by the
Engineer. Drags having excessive build-up shall be repladethgs shall be kept in a
completely flexible condition at all times.

Power brooms, power blowers, air compressors, watehifigsequipment and hand brooms
shall be capable of thoroughly cleaning all cracks and theswiface. Hand squeegees, hand
brooms, shovels and other incidental equipment shall tmaded as necessary to perform the
work.

Construction Methods

The Contractor shall notify the District Engineer laast three (3) working days prior to
beginning work. The Contractor shall place a test $tnipapproval by the Engineer prior to
beginning work.

Preparation of Existing Surface

Immediately prior to applying the tack coat and slurry saéldust, dirt, vegetation and other
deleterious material shall be removed from the existinfase by brooming, washing with water
under high pressure, blowing with compressed air or other aggbronethods. The cleaned
surface shall be approved prior to application of the tack and slurry seal.

Application

The emulsified asphalt slurry seal, unless otherwpgeifed, shall be applied at a rate of 16
pounds per square yard based on dry aggregate weight foBTslpery seal and 20 pounds per
square yard for Type C slurry seal.

Unless otherwise directed by the Engineer, the surfaak lIse pre-wet with water by fogging

ahead of the slurry box. Pre-wetting shall be closehtrolled to prevent accumulation of water
to the point of running off or collecting.
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The Contractor may request approval to use truck mounteddipg equipment. Request shall
be made in writing to the Engineer, who shall haveduthority to approve or deny the use of
truck mounted equipment.

Immediately before loading the aggregate into the slsedl mixing machine, the aggregate
shall be given a final screening by sieving it through screeninipregat capable or removing
any random oversized material. The slurry mixture sballbf the desired consistency when
deposited on the surface after which no additional elesyeatll be added. Total time of mixing
shall not exceed four minutes. A sufficient amount ofrglseal will be carried in all parts of
the spreader at all times so that complete coveragatasned. No lumping, balling, or unmixed
aggregate shall be permitted. No segregation of thes@muand aggregate fines from the
coarse aggregate will be permitted. If the coarse aggregttles to the bottom of the mix, the
slurry will be removed from the pavement. A clearlyibles well defined “rolling” action of the
slurry shall be present across the full length of theagfgmebox. The slurry shall have proper
consistency so that excessive spattering and excefsgewater is avoided. The slurry
consistency shall not vary more than +/- 0.5 cm frdra slurry seal design after field
adjustments. The spraying of water into the spreadedbiorg laydown operations will not be
permitted. Band tools, lutes and squeegees shall be uspcetd slurry on areas no accessible
to the machine spreading equipment.

Joints

No excessive build-up, uncovered areas or unsightly appsarahall be permitted on
longitudinal or transverse joints. An excessive oyewdl be permitted on longitudinal joints.
The Contractor shall provide suitable width spreading equipieeproduce a minimum number
of longitudinal joints throughout the project. When pblesilongitudinal joints shall be placed
on lane lines. Half passes and odd width passes will lleamg in minimum amounts. If half
passes are used, they shall not be the last pass ohegy area.

Lines
Care shall be taken to insure straight lines along camidsshoulders. No runoff on these areas
will be permitted. Lines at intersections will be kejoaight to provide a good appearance.

Protection

Traffic shall not be allowed on the slurry seal uitthas cured sufficiently to prevent pickup by
vehicle tires. The Contractor shall maintain trafiimtrol as necessary to prevent damage to the
slurry seal. Any damage done by traffic to the slurryldb@alrepaired by the Contractor at no
expense to the Department.

Responsibility
The production process of the slurry seal operation regjuihe Contractor to have full
responsibility for the placement of acceptable slueal.s

Limitations
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Slurry seal shall not be applied if either the paveneerdir temperature is less than 55 degrees
Fahrenheit for quick-set or quick-traffic slurry seal asléhan 70 degrees Fahrenheit for slow-
set slurry seal.

No slurry seal shall be applied when there is dangetthieatinished product will freeze during
the following 24 hour period.

Method of Measurement
Emulsified Asphalt Slurry Seal will be measured by the Sgyard on a planned quantity basis.

Basis of Payment
The accepted quantities of emulsified asphalt slurrywsiiabe paid for at the contract unit price
per square yard for the type of slurry seal specified.

The unit prices shown in the contract shall be fullnpensation for all material, labor, tools,
equipment, maintenance of traffic, and all other indidismecessary to complete the work.

Payment for Emulsified Asphalt Slurry Seal shall be madeunder the unit bid price for
“Emulsified Asphalt Slurry Seal” per square yard.

The Engineer may waive specific provisions of this section if his determination such
action is in the best interest of NCDOT.

WARRANTY OF ASPHALT SURFACE TREATMENT

1.0 General Description: The warranty for Asphalt Surface Treatment (ASTallsbonsist of
the warranty form, initial acceptance, warranty bamaranty performance criteria, and the
rights and responsibilities of the Department and theti@ctor.

2.0 Definitions:

2.1 Completion Date: The date when the AST is completely constructed, is
continuously opened to traffic, and the AST has beenrmeted to be in
compliance with the contract and project provisions ly Department by the
issuance of a notice of initial acceptance. This déteonstitute the start date for
the warranty period.

2.2 Warranty Bond: This is a bond that guarantees the AST installed uruker t
contract, against defects in materials and/or workmanshiphwnay develop after
the completion date but during the warranty period.

2.3 Warranty Period: The two (2) year period beginning on the date of initial
acceptance by the Department.

2.4 Warranty Work: If the thresholds are exceeded during the warranty gherio
corrective action will be completed by the Contractobting the warranted work
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3.0

4.0

5.0

6.0

7.0

back into compliance for release of the warrantyll cAsts associated with any
warranty work shall be borne by the Contractor.

2.5 Map: A segment of roadway, which is defined in the contdmtuments with
definitive beginning and ending points.

2.6 Lot: A 1000 foot section of pavement or portion thereof, & leundth wide, on
which AST is constructed on a single day and a single. m

2.7 Distress Indicators:
2.7.1 Severity: This refers to how bad the problem is.

2.7.2 Extent: This refers to the size of the problem area (exténtourrence).
The extent of occurrence will be measured on frequency.

Initial AST Acceptance: At the completion of the AST, the Department willhdoct an
inspection of the work. If appropriate, the Department magect a portion of the work as
necessary. If the work is determined by the Departmentaiee been satisfactorily
completed in accordance with the contract, the Depantrwill issue a notice of initial
acceptance of all or part of the work as described aboties notification will establish the
completion date. If the work is determined by the Depantmnot to have been
satisfactorily completed in accordance with the canitdhe Contractor shall make good at
his own expense any and all defects in materials and workipanafter which the
completion date will be established. The completiondsdeestablished will constitute the
start date for the warranty period.

Subsequent Inspections:The Department will inspect the work for determinatidn o
warranty compliance within six (6) months of the daftenitial acceptance and just prior to
the end of the warranty period.

Situations Affecting the Warranty: During the warranty period, the contractor will not be
held responsible for distresses that are caused bgrdacbt related to materials and
workmanship. These include, but are not limited to, chalnaind fuel spills, vehicle fires,
base failures, and snow plows. Other factors consid&rde beyond the control of the
contractor, which may contribute to pavement distrespbe considered by the Engineer
on a case by case basis upon receipt of a written refjapsthe contractor. Maintaining
traffic on the pavement surface prior to initial accepeanill not be a condition for voiding
the warranty.

Emergency Repairs:If, in the opinion of the Department, a pavement caowlitovered
by the warranty requires immediate attention for shéety of the traveling public, the
Contractor shall be notified immediately. If ther@@ctor cannot be contacted or cannot
perform the required work in a timely fashion, the Dépant may perform or have the
work performed at the Contractor’'s expense. Any emerge&nck performed will not alter
the requirements, responsibilities, or obligations ofwheanty.

Warranty Bond: The Contractor shall furnish a warranty bond, as redun Section 10.0
of this Special Provision in amount equal to 100% of thewsunbid for the AST items of
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work. The warranty shall be for a period of two (Bags. The effective starting date of the
warranty bond shall be the Completion Date.

8.0 Warranty Performance Criteria:

SURFACE EXTENT
DEFECTS SEVERITY (PER LOT)

Surface Patterns

. . Greater than 20% of a lot affected, distréss
Alternate lean and heavy lines streaking over X

- Spotted evenly over the lot or over localized
the entire pavement surface.

areas within the lot.

Bleeding/ Distinctive appearance (with excess asphdBreater than 20% of the wheel tracks within a
Flushing binder already free). lot affected.

Large patches of cover aggregate lost from [tli&reater than 20% of a lot affected, distress
Loss of Cover .
Aggregate pavement surface. spotted evenly over the lot or over localized

areas within the lot.

The beginning point of the first lot will be the beginnipgint of each day’s operation or
the beginning of a map, which ever is applicable.

9.0 Rights and Responsibilities of the Department.

9.1

9.2

9.3

9.4

9.5

9.6

9.7

9.8

Is responsible for monitoring the AST during the warrgmyiod and will provide
the Contractor all written reports of the surfacatmgent’s condition related to the
warranty performance criteria.

Is responsible for notifying the Contractor, in writingf, any required warranty
work.

Reserves the right to approve the date(s) requested b@athigactor to perform
warranty work.

Reserves the right to approve all materials and metheets$ in warranty work.

Reserves the right to determine if warranty work pentd by the Contractor meets
the contract and project provisions.

Reserves the right to perform, or have performed, meuthaintenance during the
warranty period, which routine maintenance will ndtere the Contractor from
meeting the warranty requirements of this Special Pinovis

Reserves the right to require the Contractor to makeeidiate emergency repairs to
the AST to prevent as unsafe road condition as deternibgethe Department.

Should the Contractor fail to comply with this reqment, to the Department’s
satisfaction and within the time frame required by the@ddement, the Department
has the right to perform, or have performed, at the i@otur's sole expense, any
emergency repairs deemed necessary by the Department. sudhyemergency

repairs undertaken will not relieve the Contractor frometing the warranty

requirements of this Special Provision.

Shall document the condition of the AST prior to egeercy repairs.
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10.0Rights and Responsibilities of the Contractor.

11.0

10.1Shall unconditionally warrant to the Department ttiee@ AST shall be free of
defects in materials and workmanship as defined by theamtgrmperformance
criteria as set forth above for a period of two (@ang from the completion date of
the AST. This warranty and warranty bond shall be @am$ furnished by the
Department. These completed forms shall be submittélet Department prior to
award of the contract.

10.21s responsible for performing all warranty work, includimg not limited to, traffic
control and restoring all associated pavement featuraes additional cost to the
Department.

10.31s responsible for replacing all temporary repairs, ltiegufrom the AST being in
non-compliance with the warranty performance cratewith Department approved
materials and methods.

10.4 Shall notify the Department and shall submit a writtenrse of action proposing
appropriate corrective measures for the needed wamanty 5 calendar days prior
to commencement of warranty work, unless the warrawtk requires immediate
emergency repairs as determined by the Department.

10.5Shall follow all maintenance of traffic requiremernd$ the contract when any
warranty work is performed.

10.6 Shall complete all warranty work in a neat and unifonanner and shall meet the
requirements specified in the contract.

10.7Is required to supply to the Department original documemtapursuant to the
Standard Specifications that all insurance required by tméré&ct is in effect during
the period(s) that any warranty work is being performed.

10.8 Shall make repairs to the AST prior to the conclusibrthe warranty period or
within such other time as agreed to by the Departmenttl@dContractor after
receiving notification from the Department that requirecrranty work is
necessary, unless the Department notifies the Cootréwt immediate emergency
repairs are necessary to the AST to prevent an uraadecondition, in which event
the Contractor shall make said emergency repairs witleirtime frame required by
the Department.

10.9Shall be liable during the warranty period in the samanm@acontractors currently
are liable for their construction related activitieshatihe Department pursuant to the
2002 Standard Specifications. This liability shall ariseé @ntinue only during the
period when the Contractor is performing warranty work.

Non-extension of ContractNo extension in contract time will be allowed assult of
work performed under the provisions of this warranty.
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12.0 Measurement and PaymentNo separate measurement or payment will be madenyor a
work performed under this provision as the cost of such walk be considered
incidental to the contract.

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06) (Rev 9-19-06) SP6 RO1

Revise the2006 Standard Specificatioas follows:
Page 6-2, Article 600-9 Measurement and Payment
Delete the second paragraph.

Page 6-12, 609-5(C)2(c) add after (AASHTO T 209):
or ASTM D 2041

Page 6-13, last line on page & Page 6-14, Subarticle 609-5(C)(@¢e)e and substitute the
following:

(e) Retained Tensile Strength (TSR) - (AASHTO T 283 Mod)fi@dd subarticle (1) Option 1
before the first paragraph.
(1) Option 1

Add subarticle (2) Option 2 and the following sentencehasfirst sentence of the second
paragraph:

(2) Option 2

Mix sampled from truck at plant with one set of specisnprepared by the Contractor
and then tested jointly by QA and QC at a mutually agreed laosite within the first 7
calendar days after beginning production of each new migmles

Page 6-28, 610-3(A) Mix Design-General, third sentence dbtin¢h paragraph:

Substitute 20% for 15%

First, second and third sentences of the fifth paragraph:

Substitute 20% for 15%

Page 6-44, 610-8, third full paragraph, replace the first semtsith the following:

Use the 30 foot minimum length mobile grade referenceesystr the non-contacting laser or

sonar type skwith at least four referencing stations mounted on the paver at a miniemgti|

of 24 feeto control the longitudinal profile when placing thé&ial lanes and all adjacent lanes
of all layers, including resurfacing and asphalt in-laydess otherwise specified or approved.

Page 6-54, Article 620-4, add the following pay item:
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Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-69, Table 660Material Application Rates and Temperatures add the following:

Type of Coat  Grade of Asphalt Asphalt Rate  Application Aggregate Size Aggregate Rate
gallyd? Temperature °F Ib./sq. yd. Total
Sand Seal CRS-2 or CRS-2P 0.22-0.30 150-175 Blotting Sand 12-15

Page 6-75, 660-9(B), add the following as sub-item (5)
(5) Sand Seal
Place the fully required amount of asphalt matenabne application and immediately
cover with the seal coat aggregate. Uniformly spreadutherequired amount of aggregate
in one application and correct all non-uniform areasrga rolling.
Immediately after the aggregate has been uniformly dppsaform rolling.
When directed, broom excess aggregate material frosutifece of the seal coat.
When the sand seal is to be constructed for tempoeating purposes only and will not be
used by traffic, other grades of asphalt material meétegequirements of Articles 1020-6
and 1020-7 may be used in lieu of the grade of asphalt regbyrebable 660-1 when
approved.

Page 10-41, Table 1012-1, add the following:

Mix Course Ag?%;regate Fine Aggregate Angularity | Sand Equivalent Flat & Elongated 5:1
Type Angularity ® ASTM % Minimum AASHTO % Minimum Ratio % Maximum
D5821 T304 Method A AASHTO T176 = ASTM D4791 Section 8.4
S95D 100/100 45 50 10

Page 10-45, Replace Table 1012-2 with the following:
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TABLE 1012-2
NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)
Mix 0-20% RAP 21-25% RAP 26% RAP

Type

Sieve Base Inter. Surf. Base Inter. Surf. Base Inter. Surf.
(mm)

Py, % +0.7% +0.4% +0.3%
11/2"  +10 - - +7 - - +5 - -
(37.5)
314" +10 10 - +7 +7 - +5 +5 -
(19.0)
1/2" - +10 +6 - +7 +3 - +5 +2
(12.5)
3/8" - - +8 - - +5 - - +4
(9.5)
No.4  +10 - +10 47 - +7 15 - +5
(4.75)
No.8  +8 +8 +8 45 +5 +5 4 +4 +4
(2.36)
No.16  +8 +8 18 45 +5 +5 4 +4 +4
(1.18)
No.30 48 +8 18 45 +5 +5 4 +4 +4
(0.600)
No.50 - - +8 - - 45 - - +4
(0.300)
No.200 +4 +4 14 22 +2 +2 15 15 15
(0.075)

TRAFFIC CONTROL:

(10-21-08) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and i12he Standard Specificationsnd
the following provisions:

Use a lane closure (refer to tR@adway Standard Drawingsos. 1101.02, 1101.11, 1110.02,
1130.01 and details for the Advance Work Zone signing in cahtma@ slow-moving operation
as shown in details of this contract. Use a moving ¢iperanly if the minimum speed
maintained at all times is 3 mph with no stops thatavaor close a lane of travel. If the moving
operation is progressing slower than 3 mph at any tinstall a lane closure. Maintain the
existing traffic pattern at all times, except in thamediate work zone where lane closures are
allowed as determined by the Engineer.

Refer to Attached Details and tR®@adway Standard Drawindg$os. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 when closing a lane of travel in a stationakyaooe such as pavement
patching resurfacing, or pavement marking removal. Propilasted cones may be used
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instead of drums for lane closures during daylight hours. edewy drums are required for the
upstream taper portion of lane closures in all applicatiohhe stationary work zone shall be a
maximum of 3 miles in length at any given time unless etiser directed by the Engineer. A
pilot vehicle operation may be used in conjunction wilgdlers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During period®ws$truction inactivity, return
the traffic pattern to the existing alignment and remorve&over any work zone signs. When
covering work zone signs, use an opaque material thatmseneading of the sign at night by a
driver using high beam headlights. Use material, whicls dae¢ damage the sign sheeting.
Replace any obliterated markings as required by other sedfatie Standard Specifications
and the Engineer.

When personnel and equipment are working on the shoulgereat to an undivided facility and
within 5 feet of an open travel lane, close the neavpsin travel lane using thRoadway
Standard Drawing®No. 1101.02 unless the work area is protected by barrier odrguarWhen
personnel and equipment are working on the shoulderceattjao a divided facility and within
10 feet of an open travel lane, close the nearest wpeel lane using th®oadway Standard
DrawingsNo. 1101.02 unless the work area is protected by barrier orrgilard/hen personnel
and equipment are working within a lane of travel of adivided or divided facility, close the
lane according to the traffic control plaf®padway Standard Drawings as directed by the
Engineer. Conduct the work so that all personnel and equatpmeain within the closed travel
lane. Do not work simultaneously, on both sides ofogen travel way, within the same
location, on a two-lane, two-way road. Do not perfavork involving heavy equipment within
15 feet of the edge of travel way when work is being peréar behind a lane closure on the
opposite side of the travel way. Perform work onlewhveather and visibility conditions allow
safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation éetvopen lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES si8-11 at 48" X 48”) 500 feet
in advance and a minimum of once every half miledghout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation cftiey pavement in areas adjacent to an
open travel lane that has an edge of pavement dros-@dflaws:

(A) Drop-off that exceeds 2 inches on roadways wakted speed limits of 45 mph or
greater

(B) Drop-off that exceeds 3 inches on roadways wikted speed limit less than 45
mph.

Backfill the unacceptable drop-off with suitable compactedtenal, as approved by the
Engineer, at no expense to the Department. This worlotisconsidered part of shoulder
reconstruction.

When utilizing a slow-moving operation for such items as peweg marking placement,
pavement marker installation and pesticide spraying, tive sloving operation caravan shall
consist, as a minimum, of the vehicles and devicesvstan the Moving Operation Caravan
Detail(s) herein. Traffic cones may be used whenssaeg to provide additional protection of
wet pavement markings. Ballast all traffic conesh&y will not be blown over by traffic.
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Submit a written sequence of operation for all mapsedethgineer at the first pre-construction
meeting for approval by the Engineer. Approved sequence atabenaltered without written
permission of the Engineer.

Notify the Engineer 48 hours before milling or resurfacind inierfere with the existing Signal
Loops. Loops may need to be placed in milled surface bedeuefacing occurs. Coordinate all
signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days befeuafeeing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaefiese bresurfacing occurs.
Coordinate all operations on the bridge and its apprcsasthik the Engineer.

Notify the Engineer 48 hours before resurfacing the aréasxisting pavement that require
patching. Patch these areas before resurfacing occllosv fall depth asphalt patching to cool
to the point of supporting traffic without displacementruaiting before reopening closed lane.
Coordinate the resurfacing operations of the patched ardathe Engineer.

During a resurfacing only operation, bring all newly reswfiatanes to the same elevation
within 72 hours.

For partial or wheel track milling operations on two-wayp-lane facilities, mill and pave back
by the end of each work day. For partial or wheel traghing operations on multi-lane
facilities, the lane being milled may be left closed paded back within 72 hours.

The following options are acceptable during Resurfacing atithgnoperations on two-way,
two-lane facilities when the entire roadway or entaine is to be milled:

(A) Mill a single lane and pave back by the end of eactk day.
(B) Mill the entire width of roadway and pave back witliihhours.

The following options are available during Resurfacing anidingh operations on multi-lane
facilities when all lanes or a single lane in omection are to be milled:

(A) Mill the entire width of pavement for all lanes be milled in any direction daily
and pave back within 72 hours.

(B) Mill a single lane and pave back by the end of eaatk day.

(©) Mill a single lane, leave a lane closure in angedaack within 72 hours.

When resurfacing facilities with ramps, resurface #map and gore area of the ramp as directed
by the Engineer. A transverse joint shall be placethemamp at the terminal point of the gore.
Newly resurfaced lanes on the main roadway and the raatipbghat the same elevation where
traffic merges.

Slope the pavement at the beginning and ending of the ddiilygnoperation as directed by the
Engineer. Sweep and remove all milled material froenrbadway as soon as the daily milling
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operation is completed. Continue milling operations uhélparticular section of roadway being
milled is complete. Remove any existing pavement adjato the milled area that has been
damaged, and replace with patch material as directeceldyritjineer.

Maintain vehicular access in accordance with Section 1104f1Be Standard Specifications
using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the sameiatirast the flow of traffic. Do not
cross medians with equipment, except at properly desidmatterchanges.

Review and record the existing pavement markings and mapkiersto resurfacing. Use the
record of existing pavement markings and markers in conpmetith theRoadway Standard
Drawingsto re-establish the proposed pavement markings and markess otherwise directed
by the Engineer.

Provide appropriate lighting in accordance with Sectidb3 of theStandard Specifications

Remove existing pavement markers in preparation for pavingaiReny pavement damage due
to existing pavement marker removal prior to the end efwbrk day. Dispose of existing

pavement markers as directed by the Engineer. No dirgotgrd will be made for this work, as

it will be incidental to the paving operation.

Payment will be made for the traffic control iterhsitt have been included in the contract. No
direct payment will be made for providing other traffantrol as required herein, as the cost of
same will be considered incidental to the work being paidufider those various traffic control

items that have been included. Where the Contractartanas traffic as required herein but no
specific pay items have been included in the contract,sabbaated costs will be considered
incidental to the work being paid for under the various itentke contract.

WORK ZONE SIGNING:

(1-16-07) RWZ-3Revised

Description

Install and maintain signing in accordance with Divisiohs and 12 of theStandard
Specifications the Roadway Standard Drawingand the latest revisions thereto, and the
following provisions:

Furnish, install, maintain, and remove advance warning wone signs and any required lane
closure signing.

Furnish, install, and maintain general work zone warningssign resurfacing and/or milling
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), EMEN LANES (W8-11 at
48" X 48"), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 4&nd DO
NOT PASS (R4-1 at 24" X 30")nstall and maintain general work zone warning signs for
resurfacing and/or milling such as "Low Shoulder" (W8-9 at 48" X 48") and “Low / Soft
Shoulder” (DOT No. 16-79860 at 48” X 48"). State Forces will furish and remove the
signs, posts, and hardware for "Low Shoulder" (W8-9 at 48" x 48")and “Low / Soft
Shoulder” (DOT No. 16-79860 at 48” X 48”). When construction is completed in any given
area of the project, relocate signs to the next wibek as directed by the Engineer. Remove all
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signsexcept “Low Shoulder and Low/Soft Shoulder’at the completion of the project, unless
otherwise directed by the Engineer.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning wonkaoparticular map. If signs are

installed three days prior to the beginning of work onréiqudar map, cover the signs until the
work begins. Install each work zone warning sign seplraand not on the same

post(s) / stand(s) with any other sign except wheradaisory speed plate or directional arrow is
used.

(B)  Advance Warning Work Zone Signs

Install advance warning work zone signs (see attachddil®@nd theRoadway Standard
DrawingsNos. 1101.02 and 1110.01 and advance signing details) prior to beginmmogkadnd
remove upon final completion of the project. If thsra period of construction inactivity longer
than two weeks, remove or cover advance warning work g@ms. Uncover advance warning
work zone signs no more than 3 days before work resumddisother operations could be
suspended upon failure to comply with the above requireaneuch suspended operations
would not be resumed until the above requirements Hréefii

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed duringfeheflithe project in accordance with
theRoadway Standard Drawindg$os. 1101.02, 1101.11 and 1110.02.

(D)  General Work Zone Warning Signs

Install general work zone warning signs for resurfacimg/@ milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 a18" X 48"), LOW
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-8B48" X 48") at

1 mile intervals starting at a minimum of 500 feet inatbe of the condition for both directions
of travel (undivided roadways only) and at any other paletsrmined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / §0 SHOULDER (DOT No.
16-79860 at 48" X 48”) signs prior to any resurfacing in an ateevshoulder construction will
be performed.

Install general work zone warning signs such as UNMARKEAVEMENT AHEAD (DOT
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") atielgnat 1/2 mile
intervals starting at a minimum of 500 feet in advaotéhe condition for both directions of
travel (undivided roadways only) and at any other pointsrgenhed by the Engineer. Install
signs prior to the obliteration of any pavement markings.

Measurement and Payment
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No direct payment will be made for Work Zone Signing ashswork will be considered
incidental to the various other bid items in the contract

TIME LIMITATION FOR PAVEMENT MARKINGS AND
MARKERS ON NEWLY RESURFACED AREAS:

(12-18-07) RWZ-4
Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edyges and other symbols within 30 calendar
days after they have been obliterated by the resurfagagation.

Markings: All Facilities

The pavement markings on a specific map are subject to a 180bdayvation period that
begins with the satisfactory completion of all pavetmaarkings required on a specific map and
shall meet all requirements as specified in Subarticle 120%-G$ervation Period of the
Standard Specifications

Any portion of stop bars that are obliterated at int¢ises of a multilane roadway and all its
approaches shall be replaced by the end of each work dayt@rigpening the lane to traffic.
Any portion of stop bars that are obliterated at 2-larveag roadway intersections shall be
replaced by the end of'salendar day.

Prior to opening the lane(s) to traffic, all pavement kings that are obliterated by milling
should be replaced as specified in Subarticle 1205-3(D) Tim#ations for Replacement of the
Standard Specifications as stated herein.

Final pavement marking applications of paint shall beq@ain 2 applications of 15 mils wet
each. Each application of paint pavement marking lindlsb& measured and paid for as the
actual number of linear feet of pavement marking linas tlave been satisfactorily placed and
accepted by the Engineer.

Markers: All Facilities

Install permanent pavement markers within 60 calendar degrscampleting the resurfacing on
each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT
MARKINGS AND MARKERS:

(7-18-06) RWZ.5
Use the following in conjunction with tHetandard Specifications:

Standard Pavement Markings Roadway Standard Drawings
1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06,
1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12
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Raised Pavement Markers

Snowplowable Pavement Markers

Roadway Standard Drawings
1205.12, 1250.01, 1251.01

Roadway Standard Drawings
1250.01, 1253.01
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being ddsnswolemnly swears (or affirms) that neither he, ngr an
official, agent or employee of the bidder has entered intoagrgement, participated in any collusion, or otherwikentany
action which is in restraint of free competitive bidding @mmection with any bid or contract, and that the Bidder intemd®
the work with its own bonafide employees or subcontractatssamot bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner alsstiates the Bidder's certification 8fatusunder penalty of perjury
under the laws of the United States in accordance with therlebt Certification attached, provided that the Debarment
Certification also includes any required statements comgeexceptions that are applicable.

N.C.G.S. § 133-32nd Executive Order 24 prohibit the offer to, or acceptaycany State Employee of any gift from anyone
with a contract with the State, or from any person seekirtp business with the State. By execution of any resporthes
procurement, you attest, for your entire organization andriployees or agents, that you are not aware that amygstibas
been offered, accepted, or promised by any employees obygamization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as prequalified

Attest By
Secretary/Assistant Secretary President/Vice R¥eilissistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

] ) NOTARY SEAL
Subscribed and sworn to before me this the

day of , 20

Signature of Notary Public
Of County

State of

My Commission Expires
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being dasns solemnly swears (or affirms) that neither he, amr
official, agent or employee of the bidder has entered inyoagreement, participated in any collusion, or othervékert any
action which is in restraint of free competitive bidding@amnection with any bid or contract, and that the Bidder intemde
the work with its own bonafide employees or subcontractatssamot bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner alsstiates the Bidder's certification 8fatusunder penalty of perjury
under the laws of the United States in accordance with tharBebt Certification attached, provided that the Debarment
Certification also includes any required statements comgeexceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer tacogptance by, any State Employee of any gift fromranyo
with a contract with the State, or from any person seekirtp business with the State. By execution of any resporthes
procurement, you attest, for your entire organization andnitployees or agents, that you are not aware that angi$ubhs
been offered, accepted, or promised by any employees obygamization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Manager

Witness's Signature Individually

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Biddeing duly sworn, solemnly swears (or affirnigt neither he, nor any official, agent or
employee of the bidder has entered into any agreemarticipated in any collusion, or otherwisedalany action which is in restraint of free
competitive bidding in connection with any bid arntract, and that the Bidder intends to do the wwith its own bonafide employees or
subcontractors and is not bidding for the bendférmther contractor.

In addition, execution of this bid in the propermmar also constitutes the Bidder's certificatiorste#tusunder penalty of perjury under the laws
of the United States in accordance with the Debatn@ertification attached, provided that the DebamtCertification also includes any
required statements concerning exceptions thagpkcable.

N.C.G.S. § 133-32and Executive Order 24 prohibit the offer to, oceptance by, any State Employee of any gift frotyoae with a contract
with the State, or from any person seeking to daiffess with the State. By execution of any respanghis procurement, you attest, for your
entire organization and its employees or agent, ybu are not aware that any such gift has beéareaf, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execut8.Joint Venturers Fill in lines (1), (2), (3) and (4) and execut®n
Line (1), fill in the name of the Joint Venture Cpamy. On Line (2), fill in the name of one of tjfmént venturers and execute below in the
appropriate manner. On Line (3), print or type tlaene of the other joint venturers and executevib@hothe appropriate manner. On Line (4),
fill in the name of the third joint venturer, if plicable and execute below in the appropriate manne

@
Name of Joint Venture
@
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeaisie
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeaisie
If Corporation, affix Corporate Seal and
@
Name of Contractoffor 3 Joint Venture only)
Address as prequalified
Signature of Witness or Attest By Signature of €actor
Print or type Signer's name Print or type Signeame
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

Affidamitist be notarized for Line (3)
Subscabedsworn to before me this
day of 20

Affidavit must beaniaed for Line (4)
Subscribed and sveohefore me this
day of 20

Signature of Notary Rubl
of County
State _of

My Commis&apires:

Signature of Notary Public
of County
State of
My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, beingsadrn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidderdmaered into any agreement, participated in any colusio
otherwise taken any action which is in restraintreéfcompetitive bidding in connection with any bid or cacit
and that the Bidder intends to do the work with its own fid@@mployees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper mannep alonstitutes the Bidder's certification of Status under
penalty of perjury under the laws of the United Statesctoralance with the Debarment Certification attached,
provided that the Debarment Certification also includeg r@quired statements concerning exceptions that are
applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offeortacceptance by, any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the State.x&ygon

of any response in this procurement, you attest, for gotire organization and its employees or agents, thaanmou
not aware that any such gift has been offered, accaptpdpmised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being dasns solemnly swears (or affirms) that neither he, amyr
official, agent or employee of the bidder has entered inyoagreement, participated in any collusion, or othervékert any
action which is in restraint of free competitive biddingamnection with any bid or contract, and that the Bidder intemds
the work with its own bonafide employees or subcontractatssamot bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner alsstiates the Bidder's certification 8fatusunder penalty of perjury
under the laws of the United States in accordance with thermebt Certification attached, provided that the Debarment
Certification also includes any required statements comgpexceptions that are applicable.

N.C.G.S. § 133-32nd Executive Order 24 prohibit the offer to, or accepthycany State Employee of any gift from anyone
with a contract with the State, or from any person seekirtp business with the State. By execution of any resporthes
procurement, you attest, for your entire organization andriployees or agents, that you are not aware that angi$ubhs
been offered, accepted, or promised by any employees obsgamization

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AN D GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, beingsavdrn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidderdmaered into any agreement, participated in any colusio
otherwise taken any action which is in restraintreéfcompetitive bidding in connection with any bid or cacit
and that the Bidder intends to do the work with its own fid@@mployees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper mannep alonstitutes the Bidder's certification of Status under
penalty of perjury under the laws of the United Statesctoralance with the Debarment Certification attached,
provided that the Debarment Certification also includeg r@quired statements concerning exceptions that are
applicable.

N.C.G.S. 8§ 133-32 and Executive Order 24 prohibit the offeortacceptance by, any State Employee of any gift
from anyone with a contract with the State, or framy person seeking to do business with the State.x&ygon

of any response in this procurement, you attest, for gotire organization and its employees or agents, thaanmou
not aware that any such gift has been offered, accaptpdpmised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written mot@ the Department if at any
time the bidder learns that his certification was eroosewvhen he submitted his debarment
certification or explanation that is file with tlbepartment, or has become erroneous because
of changed circumstances.

2. The termscovered transaction, debarred, suspended, inekgilbbwer tier covered
transaction, participant, person, primary coverednsaction, principal, proposaknd
voluntarily excludedas used in this provision, have the meanings set out iDefiritions
and Coverage sections of the rules implementing Exec@nder 12549. A copy of the
Federal Rules requiring this certification and detailingdéénitions and coverages may be
obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, thawii not knowingly enter into
any lower tier covered transaction with a person whaebarred, suspended, declared
ineligible, or voluntarily excluded from participatiomNCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further agtieat by submitting this form
he will include the Federal-Aid Provision titl&equired Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR273) provided by the Department, without
subsequent modification, in all lower tier covered trahsas.

5. The prequalified bidder may rely upon a certification of digigant in a lower tier covered
transaction that he is not debarred, suspended, inejigibleoluntarily excluded from the
covered transaction, unless he knows that the cetidic is erroneous. The bidder may
decide the method and frequency by which he will determime algibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to regsiablishment of a system of
records in order to render in good faith the certificatiequired by this provision. The
knowledge and information of a participant is not requiredxteed that which is normally
possessed by a prudent person in the ordinary course of Budesmgs.

7. Except as authorized in paragraph 6 herein, the Departmanterminate any contract if the
bidder knowingly enters into a lower tier covered temti®n with a person who is
suspended, debarred, ineligible, or voluntarily excludech foarticipation in this transaction,
in addition to other remedies available by the Federat@Guonent.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knogée and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debardeatdéred ineligible, or
voluntarily excluded from covered transactions by any Fediepartment or agency;

Have not within a three-year period preceding this progumesah convicted of or had a civil
judgment rendered against them for commission of fraue @mminal offense in connection
with obtaining, attempting to obtain, or performing a pul{ieederal, State or local)
transaction or contract under a public transaction; wolabf Federal or State antitrust
statutes or commission of embezzlement, theft, fordmipery, falsification or destruction
of records; making false statements; or receiving stmieperty;

Are not presently indicted for or otherwise criminallyawilly charged by a governmental
entity (Federal, State or local) with commission afy of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this propbsal one or more public
transactions (Federal, State or local) terminatedduse or default.

Will submit a revised Debarment Certification immeduatiélhis status changes and will
show in his bid proposal an explanatfonthe change in status.

If the prequalified bidder cannot certify that he is notadeda, he shall provide an explanation
with this submittal. An explanation will not neceslaresult in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarmeettification will result in the
prequalified bidder's bid being considered non-responsive.

76



LETTER OF INTENT:

77



SUMMARY OF QUANTITIES:
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LISTING OF MB & WB SUBCONTRACTOR

FIRM NAME AND ADDRESS

MB
OR
WB

ITEM
NO.

ITEM DESCRIPTION

*

AGREED UPON
UNIT PRICE

DOLLAR VOL.
OF SUBLET
ITEM

DOLLAR VOLUME OF WB SUBCONTRACTOR:

WB PERCENTAGE OF TOTAL CONTRACT BID PRICE:

DOLLAR VOLUME OF MB SUBCONTRACTOR:

MB PERCENTAGE OF TOTAL CONTRACT BID PRICE:

*THE DOLLAR VOLUME SHOWN IN THIS COLUMN SHALL BE THE

ACTUAL PRICE AGREED UPON BY THE

PRIME CONTRACTOR AND THE MB\WB SUB-CONTRACTOR. THE SE PRICES WILL BE USED TO
DETERMINE THE PERCENTAGES OF MB\WB PARTICIPATION IN  THE CONTRACT.
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North Carolina Department of Transportation

BID FORM
WBS Element: 3.20674.001, 3SP.20314.001 and 3SP.20824.001
COUNTY: Onslow, Duplin and Sampson Counties

DESCRIPTION: Emulsified Asphalt Slurry Seal on 51 SecondarnRoads in Onslow,
Duplin and Sampson Counties

ITEM ITEM DESC DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT BID

10 1781000000-E Emulsified Asphalt Slurry Seal 621,086.40 SY

TOTAL BID FOR PROJECT:

CONTRACTOR
ADDRESS
FEDERAL ID # CONTRACTORS LICENSE #
AUTHORIZED AGENT TITLE
SIGNATURE DATE
WITNESS TITLE
SIGNATURE DATE

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPA RTMENT OF
TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2002.

REVIEWED BY DATE

ACCEPTED BY NCDOT DATE
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i STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT: NAME OF BIDDER:

The undersigned intends to perform work in connection with the above contract upon execution of the bid
and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor
Address
City State Zip

Please check all that apply:
Minority Business Enterprise (MBE)
Women Business Enterprise (WBE)
Disadvantaged Business Enterprise (DBE)

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina
Department of Transportation. The above named subcontractor is prepared to perform the described work
listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract
upon execution of the bid and subsequent award of contract by the Board of Transportation. The above
named subcontractor is prepared to perform the described work at the estimated Commitment Total for
Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated
below.

Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE
Commitment Items sheet. Amount $

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the
Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely
will vary up or down as the project is completed. Final compensation will be based on actual quantities of
work performed and accepted during the pursuance of work. The above listed amount represents the
entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements,
and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate
subcontractor agreement will describe in detail the contractual obligations of the bidder and the
MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the
contract for the estimated dollar value as stated above.

Name of MBE/ WBE/ DBE Subcontractor Name of Bidder

Signature / Title Signature / Title

Date Date



